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Continuation of block 14. DESCRIPTION OF AMENDMENT/MODIFICATION

Amendment 0002 is issued to make the following changes:

Se 0o o

CLIN 0124 title is changed to remove “Oct — Dec” and replaced with “for orders with
option periods added”

CLIN 0134 is added for Depot Throughput

CLIN 0144 is added for Analytical Condition Inspections (ACI)/Reversion Touch Labor
CLIN 0261 is added for Over and Above

CLINs 0615 and 0616 are added for Marietta Speedline Throughput

CLINs 0617 and 0618 are added for Marietta Speedline Touch Labor and Installs

Adds FAR clause 52.222-62, Paid Sick Leave Under Executive Order 13706 (Jan 2017)
Adds DFARS clause 252.203-7994, Prohibition on Contracting with Entities that Require
Certain Internal Confidentiality Agreements-Representation (Deviation
2017-00001)(Nov 2016)

Adds DFARS clause 252.203-7995, Prohibition on Contracting with Entities that Require
Certain Internal Confidentiality Agreements (Deviation 2017-00001)(Nov 2016)
Removes DFARS clause 252.217-7000, Exercise of Option to Fulfill Foreign Military Sales
(Nov 2014)

Removes DFARS clause 252.246-7006, Warranty Tracking of Serialized Items (Jun 2011)
Section L, Instructions, Conditions, and Notices to Offeror is updated; changes are in red
text

. Model Task Order 0007 PWS is updated; changes are noted on the revision page of the

PWS
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PART | - THE SCHEDULE
SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

Notice to Offeror: This solicitation is subject to FAR clause 52.232-18, Availability of Funds. Funds are not
presently available for this contract. The Government’s obligation under this contract is contingent upon
the availability of appropriated funds from which payment for contract purposes can be made. No legal
liability on the part of the Government for any payment may arise until funds are made available to the
Contracting Officer for this contract and until the Contractor receives notice of such availability, to be
confirmed in writing by the Contracting Officer.

Base Ordering Period: 1 January 2018 - 31 December 2022, CLINs 0001 - 0799

Weapon System Sustainment (Labor), CY2018

Item No.
0001
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO
J016

1. This CLIN is for the five year base ordering period of the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The contractor shall provide F-22 Weapon System Sustainment labor tasks under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Type / Ship To Quantity (U/1) To be determined Req No / Pri
Required
Delivery

MO TBD



Page 4 of 302
Request for Proposal FA8205-16-R-0001-0002

Proposed

Delivery
MO

To be specified in individual orders.

Weapon System Sustainment (Labor)

Item No.
0002
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

Weapon System Sustainment (Labor)
1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through

31 December 2022.

2. The contractor shall provide F-22 Weapon System Sustainment labor tasks under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Letter of Certificate of Completion
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
MO TBD
Proposed
Period of
Performance
MO

To be specified in individual orders.

Weapon System Sustainment (Labor), CY 2019

Item No.
0003
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
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Weapon System Sustainment (Labor), CY 2019

12 MO

016
1. This CLIN is for the five year base ordering period of the ID/1Q contract, from 1 January 2018 through

31 December 2022.

2. The contractor shall provide F-22 Weapon System Sustainment labor tasks under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Type / Ship To Quantity (U/1) To be determined  _ Req No / Pri
Required
Delivery
MO TBD
Proposed
Delivery
MO

To be specified in individual orders.

Weapon System Sustainment (Labor), CY 2020

Item No.
0004
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO
J016

1. This CLIN is for the five year base ordering period of the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The contractor shall provide F-22 Weapon System Sustainment labor tasks under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Type / Ship To Quantity (U/1) To be determined
Required
Delivery
MO TBD
Proposed
Delivery
MO

To be specified in individual orders.

Weapon System Sustainment (Labor), CY 2021

Item No.
0005
Incentive Firm Target
Quantity U/l Target Cost Target Profit
12 MO
J016

Req No / Pri

Target Price

1. This CLIN is for the five year base ordering period of the ID/IQ contract, from 1 January 2018 through

31 December 2022.

2. The contractor shall provide F-22 Weapon System Sustainment labor tasks under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be

defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Type / Ship To Quantity (U/1) To be determined
Required
Delivery
MO TBD
Proposed
Delivery

MO

Req No / Pri
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To be specified in individual orders.

Weapon System Sustainment (Labor), CY 2022

Item No.
0006
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO
J016

1. This CLIN is for the five year base ordering period of the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The contractor shall provide F-22 Weapon System Sustainment labor tasks under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Type / Ship To Quantity (U/1) To be determined  _ Req No / Pri
Required
Delivery
MO TBD
Proposed
Delivery
MO

To be specified in individual orders.

CLINS 0007-0009: Weapon System Sustainment (Labor) - Reserved for orders with option periods
Weapon System Sustainment (Material), CY 2018

Item No.
0010
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
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Weapon System Sustainment (Material), CY 2018

1 LO

NSN: 1680
1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through

31 December 2022.

2. The Contractor shall provide F-22 Weapon System Sustainment Material under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

Type / Ship To Quantity (U/1) To be determined  _ Req No / Pri
Required
Delivery
110 TBD
Proposed
Delivery
1L0

To be specified in individual orders.

Weapon System Sustainment (Material)

Item No.
0011
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
1 LO
NSN: 1680

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Weapon System Sustainment Material under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Iltem Markings:

Type / Ship To Quantity (U/1) To be determined  _ Req No / Pri
Required
Delivery
110 TBD
Proposed
Delivery
1L0

To be specified in individual orders.

Weapon System Sustainment (Material)

Item No.
0012
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
1 LO
NSN: 1680

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Weapon System Sustainment Material under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

Type / Ship To Quantity (U/1) To be determined Req No / Pri
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Delivery

Proposed
Delivery
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1L0 TBD

110

To be specified in individual orders.

Item No.
0013

Weapon System Sustainment (Material)

Firm Fixed Price
Quantity U/l Unit Price
1 LO

NSN: 1680

Amount

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Weapon System Sustainment Material under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be

defined in the Performance Work Statement issued under the authorizing order.

Required
Delivery

Proposed
Delivery

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

Type / Ship To Quantity (U/1) To be determined
110 TBD
1L0

To be specified in individual orders.

Req No / Pri



Item No.
0014
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Weapon System Sustainment (Material), CY 2019

Cost Plus Fixed Fee

Quantity U/l Estimated Cost Fixed Fee
1 LO
NSN: 1680

Est Total Cost

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Weapon System Sustainment Material under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be

defined in the Performance Work Statement issued under the authorizing order.

Required
Delivery

Proposed
Delivery

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Iltem Markings:

Type / Ship To Quantity (U/1) To be determined
110 TBD
1L0

To be specified in individual orders.

Item No.
0015

Weapon System Sustainment (Material), CY 2020

Cost Plus Fixed Fee

Quantity U/l Estimated Cost Fixed Fee
1 LO
NSN: 1680

Req No / Pri

Est Total Cost

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.
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2. The Contractor shall provide F-22 Weapon System Sustainment Material under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be

defined in the Performance Work Statement issued under the authorizing order.

Required
Delivery

Proposed

Delivery

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

Type / Ship To Quantity (U/1) To be determined
110 TBD
1L0

To be specified in individual orders.

Item No.
0016

Weapon System Sustainment (Material), CY 2021

Cost Plus Fixed Fee

Quantity U/l Estimated Cost Fixed Fee
1 LO
NSN: 1680

Req No / Pri

Est Total Cost

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Weapon System Sustainment Material under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be

defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program
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IUID Required: Yes
Physical Item Markings:

Type / Ship To Quantity (U/1) To be determined  _ Req No / Pri
Required
Delivery
110 TBD
Proposed
Delivery
1L0

To be specified in individual orders.

Weapon System Sustainment (Material), CY 2022

Item No.
0017
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
NSN: 1680

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Weapon System Sustainment Material under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

Type / Ship To Quantity (U/1) To be determined  _ Req No / Pri
Required
Delivery
110 TBD
Proposed
Delivery
1L0

To be specified in individual orders.
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CLINS 0018-0019: Weapon System Sustainment (Material) - Reserved for orders with option periods

Weapon System Integrity Programs

Item No.
0020
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Weapon System Integrity Program under this CLIN in accordance
with Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
MO TBD
Proposed
Period of
Performance
MO

To be specified in individual orders.

Weapon System Integrity Programs

Item No.
0021
Cost Plus Incentive Fee

Quantity U/l Est Target Cost Target Fee Total Estimated Cost
12 MO
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Weapon System Integrity Programs

016
1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through

31 December 2022.

2. The Contractor shall provide F-22 Weapon System Integrity Programs under this CLIN in accordance
with Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
MO TBD
Proposed
Period of
Performance
MO

To be specified in individual orders.

Weapon System Integrity Programs

Item No.
0022
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO
Jo16

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Weapon System Integrity Programs under this CLIN in accordance
with Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.
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Period of
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
MO TBD
MO

To be specified in individual orders.

Item No.
0023

Weapon System Integrity Programs

Firm Fixed Price
Quantity U/l Unit Price
12 MO

J016

Req No / Pri

Amount

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Weapon System Integrity Programs under this CLIN in accordance
with Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Required
Period of
Performance

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined

MO TBD

Req No / Pri
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Proposed
Period of
Performance
MO

To be specified in individual orders.

CLINS 0024-0029: Weapon System Integrity Programs - Reserved for orders with option periods

Marietta Turntable Support, CY 2018

Item No.
0030
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
Jo16

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Marietta Turntable Support under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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Marietta Turntable Support, CY 2019

Item No.
0031
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016 RE

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Marietta Turntable Support under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Marietta Turntable Support, CY 2020

Item No.
0032
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.
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2. The Contractor shall provide Marietta Turntable Support under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance

Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Marietta Turntable Support, CY 2021

Item No.

0033
Firm Fixed Price
Quantity U/l Unit Price
12 MO

J016

Req No / Pri

Amount

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through

31 December 2022.

2. The Contractor shall provide Marietta Turntable Support under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance

Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
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Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Marietta Turntable Support, CY 2022

Item No.
0034
Firm Fixed Price
Quantity U/l  Unit Price Amount
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Marietta Turntable Support under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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CLINS 0035-0039: Marietta Turntable Support - Reserved for orders with option periods

Support Equipment

Item No.
0040
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Support Equipment under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 0041-0049: Support Equipment - Reserved for orders with option periods
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RAMMP Administration

Item No.
0050
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Administration under this CLIN in accordance with Section J, Attachment 1, Performance Work
Statement. Specific requirements will be defined in the Performance Work Statement issued under the
authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

RAMMP Administration

Item No.
0051
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Administration under this CLIN in accordance with Section J, Attachment 1, Performance Work
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Statement. Specific requirements will be defined in the Performance Work Statement issued under the
authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

RAMMP Administration

Item No.
0052
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Administration under this CLIN in accordance with Section J, Attachment 1, Performance Work
Statement. Specific requirements will be defined in the Performance Work Statement issued under the
authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item
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Period of
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Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
12 MO TBD
12 MO

To be specified in individual orders.

Item No.
0053

RAMMP Administration, CY 2018

Firm Fixed Price

Quantity U/l Unit Price Amount
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Administration under this CLIN in accordance with Section J, Attachment 1, Performance Work
Statement. Specific requirements will be defined in the Performance Work Statement issued under the
authorizing order.

Required
Period of
Performance

Proposed
Period of
Performance

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined Req No / Pri

12 MO TBD
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12 MO

To be specified in individual orders.

RAMMP Administration, CY 2019

Item No.
0054
Firm Fixed Price
Quantity U/l Unit Price Amount
MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Administration under this CLIN in accordance with Section J, Attachment 1, Performance Work
Statement. Specific requirements will be defined in the Performance Work Statement issued under the
authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

RAMMP Administration, CY 2020

Item No.
0055
Firm Fixed Price
Quantity /I Unit Price Amount
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RAMMP Administration, CY 2020

MO

016
1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through

31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Administration under this CLIN in accordance with Section J, Attachment 1, Performance Work
Statement. Specific requirements will be defined in the Performance Work Statement issued under the
authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

RAMMP Administration, CY 2021

Item No.
0056
Firm Fixed Price
Quantity U/l Unit Price Amount
MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Administration under this CLIN in accordance with Section J, Attachment 1, Performance Work
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Statement. Specific requirements will be defined in the Performance Work Statement issued under the
authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

RAMMP Administration, CY 2022

Item No.
0057
Firm Fixed Price
Quantity U/l Unit Price Amount
MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Administration under this CLIN in accordance with Section J, Attachment 1, Performance Work
Statement. Specific requirements will be defined in the Performance Work Statement issued under the
authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
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12 MO TBD
Proposed
Period of
Performance

12 MO

To be specified in individual orders.

CLINS 0058-0059: RAMMP Administration - Reserved for orders with option periods

RAMMP Project Solution Identification

Item No.
0060
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Project Solution Identification under this CLIN in accordance with Section J, Attachment 1, Performance
Work Statement. Specific requirements will be defined in the Performance Work Statement issued
under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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RAMMP Project Solution Identification

Item No.
0061
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Project Solution Identification under this CLIN in accordance with Section J, Attachment 1, Performance
Work Statement. Specific requirements will be defined in the Performance Work Statement issued
under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

RAMMP Project Solution Identification

Item No.

0062
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO

J016
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1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Project Solution Identification under this CLIN in accordance with Section J, Attachment 1, Performance
Work Statement. Specific requirements will be defined in the Performance Work Statement issued
under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

RAMMP Project Solution Identification

Item No.
0063
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Project Solution Identification under this CLIN in accordance with Section J, Attachment 1, Performance
Work Statement. Specific requirements will be defined in the Performance Work Statement issued
under the authorizing order.
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
12 MO TBD
12 MO

To be specified in individual orders.

Req No / Pri

CLINS 0064-0069: RAMMP Project Solution Identification - Reserved for orders with option periods

Item No.
0070

RAMMP Retrofit and Combined Test Fleet (CTF) Retrofit Projects

Cost Plus Fixed Fee

Quantity U/l Estimated Cost Fixed Fee
1 LO
J016

Est Total Cost

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Retrofit and Combined Test Fleet (CTF) Retrofit Projects under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined

Req No / Pri
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Required
Period of
Performance
110 TBD

Proposed
Period of
Performance
1L0

To be specified in individual orders.

RAMMP Retrofit and Combined Test Fleet (CTF) Retrofit Projects

Item No.
0071
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost
1 LO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Retrofit and Combined Test Fleet (CTF) Retrofit Projects under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.
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RAMMP Retrofit and Combined Test Fleet (CTF) Retrofit Projects

Item No.
0072
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
1 LO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Retrofit and Combined Test Fleet (CTF) Retrofit Projects under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

RAMMP Retrofit and Combined Test Fleet (CTF) Retrofit Projects

Item No.

0073
Firm Fixed Price
Quantity U/l Unit Price Amount
1 LO

J016
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1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Retrofit and Combined Test Fleet (CTF) Retrofit Projects under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

CLINS 0074-0079: RAMMP Retrofit and Combined Test Fleet (CTF) Retrofit Projects - Reserved for
orders with option periods

RAMMP Candidate Development and Program Management

Item No.
0080
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Candidate Development and Program Management under this CLIN in accordance with Section J,
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Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
110

To be specified in individual orders.

RAMMP Candidate Development and Program Management

Item No.
0081
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
1 LO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Candidate Development and Program Management under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item
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Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

RAMMP Candidate Development and Program Management

Item No.
0082
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
1 LO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Candidate Development and Program Management under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance

110 TBD
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Proposed
Period of
Performance
1L0

To be specified in individual orders.

RAMMP Candidate Development and Program Management

Item No.
0083
Firm Fixed Price
Quantity U/l Unit Price Amount
1 LO
Jo16

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Candidate Development and Program Management under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.
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RAMMP Candidate Development and Program Management, CY 2019

Item No.
0084
Firm Fixed Price
Quantity U/l Unit Price Amount
LO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Candidate Development and Program Management under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
110

To be specified in individual orders.

RAMMP Candidate Development and Program Management, CY 2020

Item No.
0085
Firm Fixed Price
Quantity U/l Unit Price Amount
LO

J016
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1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Candidate Development and Program Management under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

RAMMP Candidate Development and Program Management, CY 2021

Item No.
0086
Firm Fixed Price
Quantity U/l Unit Price Amount
LO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Candidate Development and Program Management under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
110 TBD
1L0

To be specified in individual orders.

Item No.
0087

RAMMP Candidate Development and Program Management, CY 2022

Firm Fixed Price
Quantity U/l Unit Price
LO

J016

Req No / Pri

Amount

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Candidate Development and Program Management under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined

Req No / Pri
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Required
Period of
Performance
110 TBD

Proposed
Period of
Performance
1L0

To be specified in individual orders.

CLINS 0088-0089: RAMMP Candidate Development and Program Management - Reserved for orders
with option periods

Software Sustainment Planning/Program Management

Item No.
0090
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Software Sustainment Planning/Program Management under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of

Performance
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12 MO

To be specified in individual orders.

Software Sustainment Planning/Program Management

Item No.
0091
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Software Sustainment Planning/Program Management under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Software Sustainment Planning/Program Management

Item No.
0092
Incentive Firm Target
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Software Sustainment Planning/Program Management

Quantity U/l Target Cost Target Profit Target Price
12 MO
Jo16

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Software Sustainment Planning/Program Management under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Software Sustainment Planning/Program Management

Item No.
0093
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Software Sustainment Planning/Program Management under this CLIN in accordance with Section J,
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Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Software Sustainment Planning/Program Management, CY 2019

Item No.
0094
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Software Sustainment Planning/Program Management under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item
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Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Software Sustainment Planning/Program Management, CY 2020

Item No.
0095
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
Jo16

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Software Sustainment Planning/Program Management under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined Req No / Pri



Page 46 of 302
Request for Proposal FA8205-16-R-0001-0002

Required
Period of
Performance
12 MO TBD

Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Software Sustainment Planning/Program Management, CY 2021

Item No.
0096
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Software Sustainment Planning/Program Management under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of

Performance
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12 MO

To be specified in individual orders.

Software Sustainment Planning/Program Management, CY 2022

Item No.
0097
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Software Sustainment Planning/Program Management under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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CLINS 0098-0099: Software Sustainment Projects/Program Management - Reserved for orders with
option periods

Individual Software Sustainment Projects

Item No.
0100
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Individual Software Sustainment Projects under this CLIN in accordance with Section J, Attachment 1,
Performance Work Statement. Specific requirements will be defined in the Performance Work
Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Individual Software Sustainment Projects

Item No.
0101
Cost Plus Incentive Fee

Quantity U/l Est Target Cost Target Fee Total Estimated Cost
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Individual Software Sustainment Projects

12 MO

016
1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through

31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Individual Software Sustainment Projects under this CLIN in accordance with Section J, Attachment 1,
Performance Work Statement. Specific requirements will be defined in the Performance Work
Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Individual Software Sustainment Projects

Item No.
0102
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Individual Software Sustainment Projects under this CLIN in accordance with Section J, Attachment 1,
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Performance Work Statement. Specific requirements will be defined in the Performance Work
Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Individual Software Sustainment Projects

Item No.
0103
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Individual Software Sustainment Projects under this CLIN in accordance with Section J, Attachment 1,
Performance Work Statement. Specific requirements will be defined in the Performance Work
Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
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Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 0104-0109: Individual Software Sustainment Projects - Reserved for orders with option periods

Software Sustainment OFP Releases, CY 2018

Item No.
0110
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Software Sustainment Operational Flight Program

(OFP) Releases under this CLIN in accordance with Section J, Attachment 1, Performance Work
Statement. Specific requirements will be defined in the Performance Work Statement issued under the
authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
110

To be specified in individual orders.



Page 52 of 302
Request for Proposal FA8205-16-R-0001-0002

Software Sustainment OFP Releases

Item No.
0111
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
1 LO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Software Sustainment Operational Flight Program (OFP) Releases
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plan will be negotiated at the delivery order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

Software Sustainment OFP Releases

Item No.
0112
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
1 LO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.
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2. The Contractor shall provide F-22 Software Sustainment Operational Flight Program (OFP) Releases
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

Software Sustainment OFP Releases

Item No.
0113
Firm Fixed Price
Quantity U/l Unit Price Amount
1 LO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Software Sustainment Operational Flight Program(OFP) Releases
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
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Required
Period of
Performance
110 TBD

Proposed
Period of
Performance
1L0

To be specified in individual orders.

Software Sustainment OFP Releases, CY 2019

Item No.
0114
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Software Sustainment Operational Flight Program (OFP) Releases under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.
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Software Sustainment OFP Releases, CY 2020

Item No.
0115
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Software Sustainment Operational Flight Program (OFP) Releases under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
110

To be specified in individual orders.

Software Sustainment OFP Releases, CY 2021

Item No.
0116
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
Jo16

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.
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2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Software Sustainment Operational Flight Program (OFP) Releases under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
110

To be specified in individual orders.

Software Sustainment OFP Releases, CY 2022

Item No.
0117
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
Jo16

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Software Sustainment Operational Flight Program (OFP) Releases under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
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Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

CLINS 0118-0119: Software Sustainment OFP Releases - Reserved for orders with option periods

Depot Touch Labor Installs, Jan - Sep

Item No.
0120
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Depot Touch Labor Installs under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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Depot Touch Labor Installs, Jan - Sep

Item No.
0121
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Depot Touch Labor Installs under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Depot Touch Labor Installs, Jan - Sep

Item No.

0122
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO

J016



Page 59 of 302
Request for Proposal FA8205-16-R-0001-0002

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Depot Touch Labor Installs under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Depot Touch Labor Installs, Jan - Sep

Item No.
0123
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Depot Touch Labor Installs under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.



Required
Period of
Performance

Proposed
Period of
Performance
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
12 MO TBD
12 MO

To be specified in individual orders.

Item No.
0124

Depot Touch Labor Installs, for orders with option periods added

Cost Plus Fixed Fee

Quantity U/l Estimated Cost Fixed Fee
12 MO
J016

Req No / Pri

Est Total Cost

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Depot Touch Labor Installs under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Required
Period of
Performance

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined

12 MO TBD

Req No / Pri
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Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 0125-0129: Depot Touch Labor Installs - Reserved for orders with option periods

Depot Throughput
Item No.
0130
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Depot Throughput under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.



Page 62 of 302
Request for Proposal FA8205-16-R-0001-0002

Depot Throughput
Item No.
0131
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Depot Throughput under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
MO TBD
Proposed
Period of
Performance
MO

To be specified in individual orders.

Depot Throughput
Item No.
0132
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.
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2. The Contractor shall provide Depot Throughput under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Required
Period of
Performance

Proposed
Period of
Performance

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
12 MO TBD
12 MO

To be specified in individual orders.

Item No.
0133

Depot Throughput

Firm Fixed Price
Quantity U/l Unit Price
12 MO

J016

Req No / Pri

Amount

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Depot Throughput under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item



Required
Period of
Performance

Proposed
Period of
Performance
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Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
12 MO TBD
12 MO

To be specified in individual orders.

Item No.
0134

Depot Throughput, for orders with option periods added

Cost Plus Fixed Fee

Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Depot Throughput under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Required
Period of
Performance

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri

12 MO TBD
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Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 0135-0139: Depot Throughput - Reserved for orders with option periods

ACI/Reversion Touch Labor

Item No.
0140
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Analytical Condition Inspections (ACI)/Reversion Touch Labor under this
CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements
will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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ACI/Reversion Touch Labor

Item No.
0141
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Analytical Condition Inspections (ACI)/Reversion Touch Labor under this
CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements
will be defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

ACI/Reversion Touch Labor

Item No.
0142
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.
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2. The Contractor shall provide Analytical Condition Inspections (ACI)/Reversion Touch Labor under this
CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements
will be defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

ACI/Reversion Touch Labor

Item No.
0143
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Analytical Condition Inspections (ACI)/Reversion Touch Labor under this
CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements
will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item
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Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

ACI/Reversion Touch Labor, for orders with option periods added

Item No.
0144
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Analytical Condition Inspections (ACI)/Reversion Touch Labor under this
CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements
will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined Req No / Pri
Required
Period of
Performance

12 MO TBD
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Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 0145-0149: ACI/Reversion Touch Labor - Reserved for orders with option periods

Depot Partnering (Assessments)

Item No.
0150
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
1 LO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Depot Partnering Assessments under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
110

To be specified in individual orders.
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Depot Partnering (Assessments)

Item No.
0151
Firm Fixed Price
Quantity U/l Unit Price Amount
1 LO
J016

Weapon System Sustainment (Labor)
1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through

31 December 2022.

2. The Contractor shall provide Depot Partnering Assessments under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

CLINS 0152-0159: Depot Partnering (Assessments) - Reserved for orders with option periods
Depot Partnering (Activations)

Item No.

0160
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
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Depot Partnering (Activations)

016
1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through

31 December 2022.

2. The Contractor shall provide Depot Partnering Activations under this CLIN in accordance with Section
J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
110

To be specified in individual orders.

Depot Partnering (Activations)

Item No.
0161
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost
1 LO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Depot Partnering Activations under this CLIN in accordance with Section
J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.



Required
Period of
Performance

Proposed
Period of
Performance
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
110 TBD
1L0

To be specified in individual orders.

Item No.
0162

Depot Partnering (Activations)

Incentive Firm Target

Quantity U/l Estimated Unit Cost Target Profit
1 LO
J016

Req No / Pri

Target Price

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Depot Partnering Activations under this CLIN in accordance with Section
J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Required
Period of
Performance

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined

Req No / Pri
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110 TBD
Proposed
Period of
Performance

1L0

To be specified in individual orders.

Depot Partnering (Activations)

Item No.
0163
Firm Fixed Price
Quantity U/l Unit Price Amount
1 LO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Depot Partnering Activations under this CLIN in accordance with Section
J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

CLINS 0164-0169: Depot Partnering (Activations) - Reserved for orders with option periods
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GFP/GFE Asset Assessment for Disposition/Storage

Item No.
0170
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Government Furnished Property (GFP)/Government Furnished
Equipment (GFE) Asset Assessment for Disposition/Storage under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

GFP/GFE Asset Assessment for Disposition/Storage

Item No.
0171
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.
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2. The Contractor shall provide Government Furnished Property (GFP)/Government Furnished
Equipment (GFE) Asset Assessment for Disposition/Storage under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

GFP/GFE Asset Assessment for Disposition/Storage

Item No.
0172
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Government Furnished Property (GFP)/Government Furnished
Equipment (GFE) Asset Assessment for Disposition/Storage under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.



Required
Period of
Performance

Proposed
Period of
Performance
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
12 MO TBD
12 MO

To be specified in individual orders.

Item No.
0173

GFP/GFE Asset Assessment for Disposition/Storage

Firm Fixed Price
Quantity U/l Unit Price
12 MO

J016

Req No / Pri

Amount

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Government Furnished Property (GFP)/Government Furnished
Equipment (GFE) Asset Assessment for Disposition/Storage under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Required
Period of
Performance

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined

Req No / Pri
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12 MO TBD
Proposed
Period of
Performance

12 MO

To be specified in individual orders.

CLINS 0174-0179: GFP/GFE Asset Assessment for Disposition/Storage - Reserved for orders with
option periods

DMO Federation Management and Integration

Item No.
0180
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Distributed Mission Operations (DMO) Federation Management and
Integration under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement.
Specific requirements will be defined in the Performance Work Statement issued under the authorizing
order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined Req No / Pri
Required
Period of
Performance

12 MO TBD

Proposed
Period of
Performance
12 MO
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To be specified in individual orders.

DMO Federation Management and Integration

Item No.
0181
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
12 MO
Jo16

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Distributed Mission Operations (DMO) Federation Management and
Integration under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement.
Specific requirements will be defined in the Performance Work Statement issued under the authorizing
order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

DMO Federation Management and Integration

Item No.
0182
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
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DMO Federation Management and Integration

12 MO

016
1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through

31 December 2022.

2. The Contractor shall provide Distributed Mission Operations (DMO) Federation Management and
Integration under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement.
Specific requirements will be defined in the Performance Work Statement issued under the authorizing
order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

DMO Federation Management and Integration

Item No.
0183
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.
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2. The Contractor shall provide Distributed Mission Operations (DMO) Federation Management and
Integration under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement.
Specific requirements will be defined in the Performance Work Statement issued under the authorizing
order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 0184-0189: DMO Federation Management and Integration - Reserved for orders with option
periods

Training Systems Sustainment

Item No.
0190
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Training Systems Sustainment under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item
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Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Training Systems Sustainment

Item No.
0191
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Training Systems Sustainment under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance

12 MO TBD
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Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Training Systems Sustainment

Item No.
0192
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Training Systems Sustainment under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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Training Systems Sustainment

Item No.
0193
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Training Systems Sustainment under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 0194-0199: Training Systems Sustainment - Reserved for orders with option periods

Trainer System Hardware Modifications

Item No.

0200
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO

J016
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1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Trainer System Hardware Modifications under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

Trainer System Hardware Modifications

Item No.
0201
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost
1 LO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Trainer System Hardware Modifications under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
110 TBD
1L0

To be specified in individual orders.

Item No.
0202

Trainer System Hardware Modifications

Incentive Firm Target

Quantity U/l Target Cost Target Profit
1 LO
J016

Req No / Pri

Target Price

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Trainer System Hardware Modifications under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be

defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Required
Period of
Performance

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined

Req No / Pri
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LO TBD
Proposed
Period of
Performance

LO

To be specified in individual orders.

Trainer System Hardware Modifications

Item No.
0203
Firm Fixed Price
Quantity U/l Unit Price Amount
1 LO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Trainer System Hardware Modifications under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

CLINS 0204-0209: Trainer System Hardware Modifications - Reserved for orders with option periods
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SMART II
Item No.
0210
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Structural Maintenance and Repair Team Il (SMART II) under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

SMART II
Item No.
0211
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.
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2. The Contractor shall provide Structural Maintenance and Repair Team Il (SMART 1l) under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

SMART II
Item No.
0212
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Structural Maintenance and Repair Team Il (SMART II) under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item
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Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

SMART II
Item No.
0213
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Structural Maintenance and Repair Team Il (SMART II) under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of

Performance
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12 MO

To be specified in individual orders.

CLINS 0204-0209: Trainer System Hardware Modifications - Reserved for orders with option periods

SMART Il
Item No.
0214
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Structural Maintenance and Repair Team Il (SMART 1l) under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 0204-0209: Trainer System Hardware Modifications - Reserved for orders with option periods
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SMART II
Item No.
0215
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee
12 MO
J016

Est Total Cost

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through

31 December 2022.

2. The Contractor shall provide Structural Maintenance and Repair Team Il (SMART II) under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be

defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Req No / Pri

CLINS 0204-0209: Trainer System Hardware Modifications - Reserved for orders with option periods

SMART Il
Item No.
0216
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee

12 MO

J016

Est Total Cost
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1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Structural Maintenance and Repair Team Il (SMART 1l) under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 0204-0209: Trainer System Hardware Modifications - Reserved for orders with option periods

SMART Il
Item No.
0217
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Structural Maintenance and Repair Team Il (SMART 1l) under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 0218-0219: SMART Il - Reserved for orders with option periods

IMIS Enhancements

Item No.
0220
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Enhancements
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
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110 TBD
Proposed
Period of
Performance

1L0

To be specified in individual orders.

IMIS Enhancements

Item No.
0221
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
1 LO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Enhancements
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.
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IMIS Enhancements

Item No.
0222
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
1 LO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Enhancements
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

IMIS Enhancements

Item No.
0223
Firm Fixed Price
Quantity U/l Unit Price Amount
1 LO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.
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2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Enhancements
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

CLINS 0224-0229: IMIS Enhancements - Reserved for orders with option periods

IMIS Administrators, CY 2018

Item No.
0230
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Administrators
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item
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Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

IMIS Administrators

Item No.
0231
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Administrators
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance

12 MO TBD
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Proposed
Period of
Performance
12 MO

To be specified in individual orders.

IMIS Administrators

Item No.
0232
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Administrators
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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IMIS Administrators

Item No.

0233
Firm Fixed Price
Quantity U/l Unit Price
12 MO

J016

Amount

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through

31 December 2022.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Administrators
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

IMIS Administrators, CY 2019

Item No.
0234
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee
12 MO
J016

Req No / Pri

Est Total Cost

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through

31 December 2022.



Page 100 of 302
Request for Proposal FA8205-16-R-0001-0002

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Administrators
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Required
Period of
Performance

Proposed
Period of
Performance

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
12 MO TBD
12 MO

To be specified in individual orders.

Item No.
0235

IMIS Administrators, CY 2020

Cost Plus Fixed Fee

Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Administrators
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
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Required
Period of
Performance
12 MO TBD

Proposed
Period of

Performance
12 MO

To be specified in individual orders.

IMIS Administrators, CY 2021

Item No.
0236
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Administrators
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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IMIS Administrators, CY 2022

Item No.
0237
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Administrators
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 0238-0329: IMIS Administrators Options - Reserved for orders with option periods

Special Studies

Item No.

0240
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
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Special Studies

016
1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through

31 December 2022.

2. The Contractor shall provide Special Studies under this CLIN in accordance with Section J, Attachment
1, Performance Work Statement. Specific requirements will be defined in the Performance Work
Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
110

To be specified in individual orders.

Special Studies

Item No.
0242
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
1 LO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Special Studies under this CLIN in accordance with Section J, Attachment
1, Performance Work Statement. Specific requirements will be defined in the Performance Work
Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.



Required
Period of
Performance

Proposed
Period of
Performance
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
110 TBD
1L0

To be specified in individual orders.

Item No.
0243

Special Studies

Firm Fixed Price
Quantity U/l  Unit Price
1 LO

J016

Req No / Pri

Amount

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Special Studies under this CLIN in accordance with Section J, Attachment
1, Performance Work Statement. Specific requirements will be defined in the Performance Work
Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined

Req No / Pri
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Required
Period of
Performance
110 TBD

Proposed
Period of
Performance
1L0

To be specified in individual orders.

CLINS 0244-0249: Special Studies - Reserved for orders with option periods

Discrete Travel, CY 2018

Item No.
0250
Cost Reimbursement - No Fee
Quantity U/l  Est Unit Cost Total Estimated Cost
1 LO
J016

All travel costs shall comply with FAR 31.205-46.
1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through

31 December 2022.

2. The Contractor shall charge Discrete Travel under this CLIN in accordance with Section J, Attachment
1, Performance Work Statement. Specific requirements will be defined in the Performance Work
Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of

Performance
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110

To be specified in individual orders.

Discrete Travel, CY 2019

Item No.
0251
Cost Reimbursement - No Fee
Quantity U/l  Est Unit Cost Total Estimated Cost
1 LO
J016

All travel costs shall comply with FAR 31.205-46.
1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through

31 December 2022.

2. The Contractor shall charge Discrete Travel under this CLIN in accordance with Section J, Attachment
1, Performance Work Statement. Specific requirements will be defined in the Performance Work
Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.



Item No.
0252
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Discrete Travel, CY 2020

Cost Reimbursement - No Fee

Quantity U/l  Est Unit Cost
1 LO
J016

All travel costs shall comply with FAR 31.205-46.

Total Estimated Cost

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall charge Discrete Travel under this CLIN in accordance with Section J, Attachment
1, Performance Work Statement. Specific requirements will be defined in the Performance Work
Statement issued under the authorizing order.

Required
Period of
Performance

Proposed
Period of
Performance

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
110 TBD
1L0

To be specified in individual orders.

Item No.
0253

Discrete Travel, CY 2021

Cost Reimbursement - No Fee

Quantity U/l  Est Unit Cost
1 LO
J016

All travel costs shall comply with FAR 31.205-46.

Req No / Pri

Total Estimated Cost
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1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall charge Discrete Travel under this CLIN in accordance with Section J, Attachment
1, Performance Work Statement. Specific requirements will be defined in the Performance Work
Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

Discrete Travel, CY 2022

Item No.
0254
Cost Reimbursement - No Fee
Quantity U/l  Est Unit Cost Total Estimated Cost
1 LO
J016

All travel costs shall comply with FAR 31.205-46.
1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through

31 December 2022.

2. The Contractor shall charge Discrete Travel under this CLIN in accordance with Section J, Attachment
1, Performance Work Statement. Specific requirements will be defined in the Performance Work
Statement issued under the authorizing order.



Required
Period of
Performance

Proposed
Period of
Performance
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
110 TBD
1L0

To be specified in individual orders.

CLINS 0255-0259: Discrete Travel - Reserved for orders with option periods

Item No.
0260

Over and Above

Cost Plus Fixed Fee

Quantity U/l Estimated Cost Fixed Fee
1 LO
J016

Req No / Pri

Est Total Cost

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Over and Above (O&A) under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order. O&A requirements shall first be approved by the
Contracting Officer on the applicable task/delivery order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined

Req No / Pri
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Required
Period of
Performance
110 TBD

Proposed
Period of
Performance
1L0

To be specified in individual orders.

Over and Above, for orders with option periods added

Item No.
0261
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Over and Above (O&A) under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order. O&A requirements shall first be approved by the
Contracting Officer on the applicable task/delivery order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
110

To be specified in individual orders.
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CLINS 0262-0269: Over and Above - Reserved for orders with option periods

Contractor Field Team, CY 2018

Item No.
0270
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Contractor Field Teams under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

R AR

Item No.

0271
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
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R A

016
1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through

31 December 2022.

2. The Contractor shall provide Contractor Field Teams under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Contractor Field Team, CY 2020

Item No.
0272
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Contractor Field Teams under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.



Required
Period of
Performance

Proposed
Period of
Performance
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
12 MO TBD
12 MO

To be specified in individual orders.

Item No.
0273

Contractor Field Team, CY 2021

Cost Plus Fixed Fee

Quantity U/l Estimated Cost Fixed Fee
12 MO
J016

Req No / Pri

Est Total Cost

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Contractor Field Teams under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined

Req No / Pri
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Required
Period of
Performance
12 MO TBD

Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Contractor Field Team, CY 2022

Item No.
0274
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Contractor Field Teams under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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CLINS 0275-0279: Contractor Field Teams - Reserved for orders with option periods

Data, CY 2018

Item No.
0280

DATA
DATA IAW DD 1423-1 ATTACHED HERE TO

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Data, as required, under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement and the attached Contract Requirements Delivery Lists
(CDRLSs).

Limitations of Liability: Other Than High Value Item

Inspection: Destination
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required

Exhibit: A

Quality Assurance: Standard Inspection

Type / Ship To Quantity (U/1) To be determined  _ Req No / Pri
Required
Delivery

TBD

Proposed
Delivery

To be specified in individual orders.

Data, CY 2019

Item No.
0281
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Data, CY 2019

DATA
DATA IAW DD 1423-1 ATTACHED HERE TO

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Data, as required, under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement and the attached Contract Requirements Delivery Lists
(CDRLSs).

Limitations of Liability: Other Than High Value Item

Inspection: Destination
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required

Exhibit: A

Quality Assurance: Standard Inspection

Type / Ship To Quantity (U/1) To be determined  _ Req No / Pri
Required
Delivery

TBD

Proposed
Delivery

To be specified in individual orders.

Data, CY 2020

Item No.
0282

DATA
DATAIAW DD 1423-1 ATTACHED HERE TO

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.
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2. The Contractor shall provide Data, as required, under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement and the attached Contract Requirements Delivery Lists
(CDRLs).

Limitations of Liability: Other Than High Value Item

Inspection: Destination
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required

Exhibit: A

Quality Assurance: Standard Inspection

Type / Ship To Quantity (U/1) To be determined  _ Req No / Pri
Required
Delivery

TBD

Proposed
Delivery

To be specified in individual orders.

Data, CY 2021

Item No.
0283

DATA
DATA IAW DD 1423-1 ATTACHED HERE TO

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Data, as required, under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement and the attached Contract Requirements Delivery Lists
(CDRLS).

Limitations of Liability: Other Than High Value Item

Inspection: Destination
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
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Exhibit: A

Quality Assurance: Standard Inspection

Type / Ship To Quantity (U/1) To be determined  _ Req No / Pri
Required
Delivery

TBD

Proposed
Delivery

To be specified in individual orders.

Data, CY 2022

Item No.
0284

DATA
DATAIAW DD 1423-1 ATTACHED HERE TO

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Data, as required, under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement and the attached Contract Requirements Delivery Lists
(CDRLs).

Limitations of Liability: Other Than High Value Item

Inspection: Destination
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required

Exhibit: A

Quality Assurance: Standard Inspection

Type / Ship To Quantity (U/1) To be determined  _ Req No / Pri
Required
Delivery

TBD

Proposed
Delivery

To be specified in individual orders.
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CLINS 0285-0289: Data - Reserved for orders with option periods

Proposal Preparation Costs

Item No.
0300
Firm Fixed Price
Quantity U/l Unit Price Amount
LO
J016
Other Orders

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide other orders for comprehensive F-22 Air Vehicle sustainment, as
required. Specific requirements will be defined in the Performance Work Statement under the
authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
LO TBD
Proposed
Period of
Performance
LO

To be specified in individual orders.

CLINS 0301 through 0399 - Other Orders

Item No.
0301
Firm Fixed Price
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CLINS 0301 through 0399 - Other Orders

Quantity nit Price mount
i U/l Unit Pri Al
LO
J016
Other Orders

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide other orders for comprehensive F-22 Air Vehicle sustainment, as
required. Specific requirements will be defined in the Performance Work Statement under the
authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
LO TBD
Proposed
Period of
Performance
LO

To be specified in individual orders.

CLINS 0400 through 0499 - Other Orders

Item No.
0400
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
LO
Jo16
Other Orders

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.
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2. The Contractor shall provide other orders for comprehensive F-22 Air Vehicle sustainment, as
required. Specific requirements will be defined in the Performance Work Statement under the
authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
LO TBD
Proposed
Period of
Performance
LO

To be specified in individual orders.

CLINS 0500 through 0599 - Other Orders

Item No.
0500
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
1 LO
J016
Other Orders

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide other orders for comprehensive F-22 Air Vehicle sustainment, as
required. Specific requirements will be defined in the Performance Work Statement under the
authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item



Required
Period of
Performance

Proposed
Period of
Performance
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Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
110 TBD
1L0

To be specified in individual orders.

Item No.
0600

Marietta Antenna Calibration, CY18

Cost Plus Fixed Fee

Quantity U/l Estimated Cost Fixed Fee Est Total Cost
LO
J016

Marietta Antenna Calibration, CY18

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Marietta Turntable Support, CY18, under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Required
Period of
Performance

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined Req No / Pri

LO TBD
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Proposed
Period of
Performance
LO

To be specified in individual orders.

Marietta Antenna Calibration, CY19

Item No.
0601
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
LO
J016

Marietta Antenna Calibration, CY19
1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through

31 December 2022.

2. The Contractor shall provide Marietta Turntable Support, CY19, under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
LO TBD
Proposed
Period of
Performance
LO

To be specified in individual orders.
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Marietta Antenna Calibration, CY18

Item No.
0602
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
LO
J016

Marietta Antenna Calibration, CY20
1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through

31 December 2022.

2. The Contractor shall provide Marietta Turntable Support, CY20, under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
LO TBD
Proposed
Period of
Performance
LO

To be specified in individual orders.

Marietta Antenna Calibration, CY21

Item No.
0603
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
LO
J016

Marietta Antenna Calibration, CY21
1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through

31 December 2022.
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2. The Contractor shall provide Marietta Turntable Support, CY21, under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Required
Period of
Performance

Proposed
Period of
Performance

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
LO TBD
LO

To be specified in individual orders.

Item No.
0604

Marietta Antenna Calibration, CY22

Cost Plus Fixed Fee

Quantity U/l Estimated Cost Fixed Fee Est Total Cost
LO
J016

Marietta Antenna Calibration, CY22

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Marietta Turntable Support, CY22, under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined Req No / Pri



Required
Period of
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Period of
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LO TBD

LO

To be specified in individual orders.

Item No.
0605

5 Percent Overfly - Weapon System Sustainment (Material), CY 2018

Cost Plus Fixed Fee

Quantity U/l Estimated Cost Fixed Fee
1 LO
NSN: 1680 RE

Est Total Cost

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide 5 Percent Overfly - Weapon System Sustainment (Material), CY 2018,
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Required
Delivery

Proposed
Delivery

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

Type / Ship To Quantity (U/1) To be determined
110 TBD
1L0

To be specified in individual orders.

Req No / Pri
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10 Percent Overfly - Weapon System Sustainment (Material), CY 2018

Item No.
0606
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
NSN: 1680 RE

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide 10 Percent Overfly - Weapon System Sustainment (Material), CY 2018,
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

Type / Ship To Quantity (U/1) To be determined  _ Req No / Pri
Required
Delivery
110 TBD
Proposed
Delivery
1L0

To be specified in individual orders.

5 Percent Overfly - Weapon System Sustainment (Material), CY 2019

Item No.
0607
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
NSN: 1680 RE

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.
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2. The Contractor shall provide 5 Percent Overfly - Weapon System Sustainment (Material), CY 2019,
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Required
Delivery

Proposed

Delivery

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

Type / Ship To Quantity (U/1) To be determined
110 TBD
1L0

To be specified in individual orders.

Item No.
0608

10 Percent Overfly - Weapon System Sustainment (Material), CY 2019

Cost Plus Fixed Fee

Quantity U/l Estimated Cost Fixed Fee
1 LO
NSN: 1680 RE

Req No / Pri

Est Total Cost

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide 10 Percent Overfly - Weapon System Sustainment (Material), CY 2019,
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program



Required
Delivery

Proposed
Delivery
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IUID Required: Yes
Physical Item Markings:

Type / Ship To Quantity (U/1) To be determined
110 TBD
1L0

To be specified in individual orders.

Item No.
0609

5 Percent Overfly - Weapon System Sustainment (Material), CY 2019

Cost Plus Fixed Fee

Quantity U/l Estimated Cost Fixed Fee
1 LO
NSN: 1680 RE

Req No / Pri

Est Total Cost

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide 5 Percent Overfly - Weapon System Sustainment (Material), CY 2019,
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Required
Delivery

Proposed
Delivery

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

Type / Ship To Quantity (U/1) To be determined
110 TBD
1L0

To be specified in individual orders.

Req No / Pri



Item No.
0610
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10 Percent Overfly - Weapon System Sustainment (Material), CY 2019

Cost Plus Fixed Fee

Quantity U/l Estimated Cost Fixed Fee
1 LO
NSN: 1680 RE

Est Total Cost

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide 10 Percent Overfly - Weapon System Sustainment (Material), CY 2019,
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Required
Delivery

Proposed

Delivery

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

Type / Ship To Quantity (U/1) To be determined
110 TBD
1L0

To be specified in individual orders.

Item No.
0611

5 Percent Overfly - Weapon System Sustainment (Material), CY 2021

Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee
1 LO

NSN: 1680 RE

Req No / Pri

Est Total Cost
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1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide 5 Percent Overfly - Weapon System Sustainment (Material), CY 2021,
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

Type / Ship To Quantity (U/1) To be determined  _ Req No / Pri
Required
Delivery
110 TBD
Proposed
Delivery
1L0

To be specified in individual orders.

10 Percent Overfly - Weapon System Sustainment (Material), CY 2021

Item No.
0612
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
NSN: 1680 RE

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide 10 Percent Overfly - Weapon System Sustainment (Material), CY 2021,
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item
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Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

Type / Ship To Quantity (U/1) To be determined  _ Req No / Pri
Required
Delivery
110 TBD
Proposed
Delivery
110

To be specified in individual orders.

5 Percent Overfly - Weapon System Sustainment (Material), CY 2022

Item No.
0613
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
NSN: 1680 RJ

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide 5 Percent Overfly - Weapon System Sustainment (Material), CY 2022,
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

Type / Ship To Quantity (U/1) To be determined Req No / Pri
Required
Delivery

110 TBD



Proposed

Delivery
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110

To be specified in individual orders.

Item No.
0614

10 Percent Overfly - Weapon System Sustainment (Material), CY 2022

Cost Plus Fixed Fee

Quantity U/l Estimated Cost Fixed Fee
1 LO
NSN: 1680

Est Total Cost

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide 10 Percent Overfly - Weapon System Sustainment (Material), CY 2022,
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Required
Delivery

Proposed
Delivery

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

Type / Ship To Quantity (U/1) To be determined
110 TBD
1L0

To be specified in individual orders.

Req No / Pri
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Marietta Speedline Throughput

Item No.
0615
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee
12 MO
J016

Est Total Cost

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through

31 December 2022.

2. The Contractor shall provide Marietta Speedline Throughput under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the

Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Marietta Speedline Throughput, for orders with option periods added

Item No.
0616
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee
12 MO
J016

Req No / Pri

Est Total Cost

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through

31 December 2022.
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2. The Contractor shall provide Marietta Speedline Throughput under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Marietta Speedline Touch Labor Installs

Item No.
0617
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Marietta Speedline Touch Labor Installs under this CLIN in accordance
with Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
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Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Marietta Speedline Touch Labor Installs, for orders with option periods added

Item No.
0618
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Marietta Speedline Touch Labor Installs under this CLIN in accordance
with Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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CLINS 0619 through 0699 - Other Orders

Item No.
0619
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
LO
J016
Other Orders

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide other orders for comprehensive F-22 Air Vehicle sustainment, as
required. Specific requirements will be defined in the Performance Work Statement under the
authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
LO TBD
Proposed
Period of
Performance
LO

To be specified in individual orders.

CLINS 0700 through 0799 - Other Orders

Item No.
0700
Cost Reimbursement - No Fee
Quantity U/l  Est Unit Cost Total Estimated Cost
LO
Jo16

Other Orders



Page 138 of 302
Request for Proposal FA8205-16-R-0001-0002

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide other orders for comprehensive F-22 Air Vehicle sustainment, as
required. Specific requirements will be defined in the Performance Work Statement under the
authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
LO TBD
Proposed
Period of
Performance
LO

To be specified in individual orders.

Five Year Optional Ordering Period: 1 January 2023 - 31 December 2027, CLINs 1001 - 1799

Weapon System Sustainment (Labor)

Item No.
1001
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO
J016

1. This CLIN is for a five year option ordering period for the ID/IQ contract, from 1 January 2023 through
31 December 2027.

2. The contractor shall provide F-22 Weapon System Sustainment labor tasks under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Weapon System Sustainment (Labor)

Item No.

1002
Firm Fixed Price
Quantity U/l Unit Price
12 MO

Jo16
Weapon System Sustainment (Labor)

Req No / Pri

Amount

1. This CLIN is for a five year option ordering period for the ID/IQ contract, from 1 January 2023 through

31 December 2027.

2. The contractor shall provide F-22 Weapon System Sustainment labor tasks under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be

defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
Required
Period of
Performance

Req No / Pri
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12 MO TBD
Proposed
Period of
Performance

12 MO

To be specified in individual orders.

CLINS 1003-1009: Weapon System Sustainment (Labor) - Reserved for orders with option periods

Weapon System Sustainment (Material)

Item No.
1010
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
NSN: 1680

1. This CLIN is for a five year option ordering period for the ID/IQ contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide F-22 Weapon System Sustainment Material under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

Type / Ship To Quantity (U/1) To be determined  _ Req No / Pri
Required
Delivery
LO TBD
Proposed
Delivery

LO



Item No.
1011
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Weapon System Sustainment (Material)

Cost Plus Incentive Fee

Quantity U/l  Est Target Cost
1 LO

NSN: 1680

Target Fee Total Estimated Cost

1. This CLIN is for a five year option ordering period for the ID/1Q contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide F-22 Weapon System Sustainment Material under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Required
Delivery

Proposed

Delivery

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

Type / Ship To Quantity (U/1) To be determined
LO TBD
LO

To be specified in individual orders.

Item No.
1012

Req No / Pri

Weapon System Sustainment (Material)

Incentive Firm Target
Quantity U/l Target Cost Target Profit

Target Price
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Weapon System Sustainment (Material)

1 LO

NSN: 1680

1. This CLIN is for a five year option ordering period for the ID/1Q contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide F-22 Weapon System Sustainment Material under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be

defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Required
Delivery

Proposed

Delivery

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

Type / Ship To Quantity (U/1) To be determined
110 TBD
1L0

To be specified in individual orders.

Item No.
1013

Weapon System Sustainment (Material)

Firm Fixed Price
Quantity U/l Unit Price
1 LO

NSN: 1680

Req No / Pri

Amount

1. This CLIN is for a five year option ordering period for the ID/IQ contract, from 1 January 2023 through
31 December 2027.
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2. The Contractor shall provide F-22 Weapon System Sustainment Material under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be

defined in the Performance Work Statement issued under the authorizing order.

Required
Delivery

Proposed

Delivery

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

Type / Ship To Quantity (U/1) To be determined
110 TBD
1L0

To be specified in individual orders.

Req No / Pri

CLINS 1014-1019: Weapon System Sustainment (Material) - Reserved for orders with option periods

Item No.
1020

Weapon System Integrity Programs

Cost Plus Fixed Fee

Quantity U/l Estimated Cost Fixed Fee
12 MO
J016

Est Total Cost

1. This CLIN is for a five year option ordering period for the ID/IQ contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide F-22 Weapon System Integrity Programs under this CLIN in accordance
with Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Weapon System Integrity Programs

Item No.
1021
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. This CLIN is for a five year option ordering period for the ID/1Q contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide F-22 Weapon System Integrity Programs under this CLIN in accordance
with Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined Req No / Pri
Required
Period of
Performance

12 MO TBD
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Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Weapon System Integrity Programs

Item No.
1022
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO
Jo16

1. This CLIN is for a five year option ordering period for the ID/1Q contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide F-22 Weapon System Sustainment-Additional Engineering Support under
this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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Weapon System Integrity Programs

Item No.
1023
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

1. This CLIN is for a five year option ordering period for the ID/IQ contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide F-22 Weapon System Integrity Programs under this CLIN in accordance
with Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 1024-1029: Weapon System Integrity programs - Reserved for orders with option periods

Marietta Turntable Support

Item No.

1030
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
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Marietta Turntable Support

016
1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023

through 31 December 2027.

2. The Contractor shall provide Marietta Turntable Support under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 1031-1039: Marietta Turntable Support - Reserved for orders with option periods

Support Equipment

Item No.
1040
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.
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2. The Contractor shall provide Support Equipment under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 1041-1049: Support Equipment - Reserved for orders with option periods

RAMMP Administration

Item No.
1050
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for a five year option ordering period for the ID/IQ contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Administration under this CLIN in accordance with Section J, Attachment 1, Performance Work
Statement. Specific requirements will be defined in the Performance Work Statement issued under the
authorizing order.
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

RAMMP Administration

Item No.
1051
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. This CLIN is for a five year option ordering period for the ID/1Q contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Administration under this CLIN in accordance with Section J, Attachment 1, Performance Work
Statement. Specific requirements will be defined in the Performance Work Statement issued under the
authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item
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Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

RAMMP Administration

Item No.
1052
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO
J016

1. This CLIN is for a five year option ordering period for the ID/IQ contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Administration under this CLIN in accordance with Section J, Attachment 1, Performance Work
Statement. Specific requirements will be defined in the Performance Work Statement issued under the
authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
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Required
Period of
Performance
12 MO TBD

Proposed
Period of
Performance
12 MO

To be specified in individual orders.

RAMMP Administration

Item No.
1053
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

1. This CLIN is for a five year option ordering period for the ID/1Q contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Administration under this CLIN in accordance with Section J, Attachment 1, Performance Work
Statement. Specific requirements will be defined in the Performance Work Statement issued under the
authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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CLINS 1054-1059: RAMMP Administration - Reserved for orders with option periods

RAMMP Project Solution Identification

Item No.
1060
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for a five year option ordering period for the ID/1Q contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Project Solution Identification under this CLIN in accordance with Section J, Attachment 1, Performance
Work Statement. Specific requirements will be defined in the Performance Work Statement issued
under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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RAMMP Project Solution Identification

Item No.
1061
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. This CLIN is for a five year option ordering period for the ID/IQ contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Project Solution Identification under this CLIN in accordance with Section J, Attachment 1, Performance
Work Statement. Specific requirements will be defined in the Performance Work Statement issued
under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

RAMMP Project Solution Identification

Item No.
1062
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
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RAMMP Project Solution Identification

12 MO

016
1. This CLIN is for a five year option ordering period for the ID/1Q contract, from 1 January 2023 through

31 December 2027.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Project Solution Identification under this CLIN in accordance with Section J, Attachment 1, Performance
Work Statement. Specific requirements will be defined in the Performance Work Statement issued
under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

RAMMP Project Solution Identification

Item No.

1063
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO

J016
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1. This CLIN is for a five year option ordering period for the ID/IQ contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Project Solution Identification under this CLIN in accordance with Section J, Attachment 1, Performance
Work Statement. Specific requirements will be defined in the Performance Work Statement issued
under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 1064-1069: RAMMP Project Solution Identification - Reserved for orders with option periods

RAMMP Retrofit and Combined Test Fleet (CTF) Retrofit Projects

Item No.
1070
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
J016

1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Retrofit and Combined Test Fleet (CTF) Retrofit Projects under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

RAMMP Retrofit and Combined Test Fleet (CTF) Retrofit Projects

Item No.
1071
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost
1 LO
J016

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Retrofit and Combined Test Fleet (CTF) Retrofit under this CLIN in accordance with Section J, Attachment
1, Performance Work Statement. Specific requirements will be defined in the Performance Work
Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the delivery order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
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Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

RAMMP Retrofit and Combined Test Fleet (CTF) Retrofit Projects

Item No.
1072
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
1 LO
J016

1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Retrofit and Combined Test Fleet (CTF) Retrofit Projects under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the delivery order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined Req No / Pri
Required
Period of
Performance

110 TBD
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Proposed
Period of
Performance
1L0

To be specified in individual orders.

RAMMP Retrofit and Combined Test Fleet (CTF) Retrofit Projects

Item No.
1073
Firm Fixed Price
Quantity U/l Unit Price Amount
1 LO
Jo16

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Retrofit and Combined Test Fleet (CTF) Retrofit Projects under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.
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CLINS 1074-1079: RAMMP Retrofit and Combined Test Fleet (CTF) Retrofit Projects - Reserved for
orders with option periods

RAMMP Candidate Development and Program Management

Item No.
1080
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
J016

1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Candidate Development and Program Management under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

RAMMP Candidate Development and Program Management

Item No.

1081
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
1 LO

J016
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1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Candidate Development and Program Management under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

RAMMP Candidate Development and Program Management

Item No.

1082
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
1 LO

1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Candidate Development and Program Management under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.
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Priority: R Routine
Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

RAMMP Candidate Development and Program Management

Item No.
1083
Firm Fixed Price
Quantity U/l Unit Price Amount
1 LO
J016

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Candidate Development and Program Management under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
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Required
Period of
Performance
110 TBD

Proposed
Period of
Performance
1L0

To be specified in individual orders.

CLINS 1084-1089: RAMMP Candidate Development and Program Management - Reserved for orders
with option periods

Software Sustainment Planning/Program Management

Item No.
1090
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide F-22 Software Sustainment Planning/Program Management under this
CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements
will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined Req No / Pri
Required
Period of
Performance

MO TBD
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Proposed
Period of
Performance
MO

To be specified in individual orders.

Software Sustainment Planning/Program Management

Item No.
1091
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
12 MO
Jo16

1. This CLIN is for a five year option ordering period for the ID/1Q contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide F-22 Software Sustainment Planning/Program Management under this
CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements
will be defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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Software Sustainment Planning/Program Management

Item No.
1092
Incentive Firm Target
Quantity U/l Target Cost Target Profit
12 MO
J016

Target Price

1. This CLIN is for a five year option ordering period for the ID/IQ contract, from 1 January 2023 through

31 December 2027.

2. The Contractor shall provide F-22Software Sustainment Planning/Program Management under this
CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements

will be defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plan will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Software Sustainment Planning/Program Management

Item No.

1093
Firm Fixed Price
Quantity U/l Unit Price
12 MO

J016

Req No / Pri

Amount

1. This CLIN is for a five year option ordering period for the ID/IQ contract, from 1 January 2023 through

31 December 2027.
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2. The Contractor shall provide F-22 Software Sustainment Planning/Program Management under this
CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements
will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 1094-1099: Software Sustainment Planning/Program Management - Reserved for orders with
option periods

Individual Software Sustainment Projects

Item No.
1100
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide F-22 Individual Software Sustainment Projects under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item
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Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
Required
Period of
Performance
MO TBD
Proposed
Period of
Performance
MO

To be specified in individual orders.

Individual Software Sustainment Projects

Item No.
1101
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee
12 MO
J016

Req No / Pri

Total Estimated Cost

1. This CLIN is for a five year option ordering period for the ID/1Q contract, from 1 January 2023 through

31 December 2027.

2. The Contractor shall provide F-22 Individual Software Sustainment Projects under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be

defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
Required
Period of
Performance

12 MO TBD

Req No / Pri
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Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Individual Software Sustainment Projects

Item No.
1102
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO
Jo16

1. This CLIN is for a five year option ordering period for the ID/1Q contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide F-22 Individual Software Sustainment Projects under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plan will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Individual Software Sustainment Projects

Item No.
1103
Firm Fixed Price
Quantity U/l Unit Price Amount
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Individual Software Sustainment Projects

12 MO

016
1. This CLIN is for a five year option ordering period for the ID/1Q contract, from 1 January 2023 through

31 December 2027.

2. The Contractor shall provide F-22 Individual Software Sustainment Projects under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 1104-1109: Individual Software Sustainment Projects - Reserved for orders with option periods

Software Sustainment OFP Releases

Item No.
1110
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
J016

1. This CLIN is for a five year option ordering period for the ID/IQ contract, from 1 January 2023 through
31 December 2027.
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2. The Contractor shall provide F-22 Software Sustainment Operational Flight Program (OFP) Releases
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

Software Sustainment OFP Releases

Item No.
1111
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost
1 LO
J016

1. This CLIN is for a five year option ordering period for the ID/IQ contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide F-22 Software Sustainment Operational Flight Program (OFP) Releases
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item
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Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

Software Sustainment OFP Releases

Item No.
1112
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
1 LO
J016 RE

1. This CLIN is for a five year option ordering period for the ID/1Q contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide F-22 Software Sustainment Operational Flight Program (OFP) Releases
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of

Performance



Page 171 of 302
Request for Proposal FA8205-16-R-0001-0002

110

To be specified in individual orders.

Software Sustainment OFP Releases

Item No.
1113
Firm Fixed Price
Quantity U/l Unit Price Amount
1 LO
J016

1. This CLIN is for a five year option ordering period for the ID/IQ contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide F-22 Software Sustainment Operational Flight Program (OFP) Releases
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

CLINS 1114-1119: Software Sustainment OFP Releases - Reserved for orders with option periods

Depot Touch Labor Installs

Item No.
1120
Cost Plus Fixed Fee
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Depot Touch Labor Installs

Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
Jo16

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Depot Touch Labor Installs under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Depot Touch Labor Installs

Item No.
1121
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Depot Touch Labor Installs under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.
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3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Depot Touch Labor Installs

Item No.

1122
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Depot Touch Labor Installs under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Priority: R Routine
Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
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Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Depot Touch Labor Installs

Item No.
1123
Firm Fixed Price
Quantity U/l  Unit Price Amount
12 MO
J016

1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Depot Touch Labor Installs under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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CLINS 1124-1129: Depot Touch Labor Installs - Reserved for orders with option periods

Depot Throughput
Item No.
1130
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Depot Throughput under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Depot Throughput
Item No.
1131
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost

12 MO

J016
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1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Depot Throughput under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Depot Throughput
Item No.
1132
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price

12 MO

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Depot Throughput under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.



Required
Period of
Performance

Proposed
Period of
Performance
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Priority: R Routine
Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
12 MO TBD
12 MO

To be specified in individual orders.

Item No.
1133

Depot Throughput

Firm Fixed Price
Quantity U/l  Unit Price
12 MO

J016

Req No / Pri

Amount

1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Depot Throughput under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Required
Period of
Performance

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined

12 MO TBD

Req No / Pri
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Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 1134-1139: Depot Throughput - Reserved for orders with option periods

ACI/Reversion Touch Labor

Item No.
1140
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
Jo16

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Analytical Condition Inspections (ACI)/Reversion Touch Labor under this
CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements
will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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ACI/Reversion Touch Labor

Item No.
1141
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Analytical Condition Inspections (ACI)/Reversion Touch Labor under this
CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements
will be defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

ACI/Reversion Touch Labor

Item No.

1142
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.
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2. The Contractor shall provide Analytical Condition Inspections (ACI)/Reversion Touch Labor under this
CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements
will be defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Priority: R Routine
Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

ACI/Reversion Touch Labor

Item No.
1143
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Analytical Condition Inspections (ACI)/Reversion Touch Labor under this
CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements
will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required



Required
Period of
Performance

Proposed
Period of
Performance
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Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
12 MO TBD
12 MO

To be specified in individual orders.

CLINS 1144-1149: ACI/Reversion Touch Labor- Reserved for orders with option periods

Item No.
1150

Depot Partnering (Assessments)

Incentive Firm Target

Quantity U/l Target Cost Target Profit
1 LO

Req No / Pri

Target Price

1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Depot Partnering Assessments under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Required
Period of
Performance

Priority: R Routine
Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined

1L0 TBD

Req No / Pri
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Proposed
Period of
Performance
1L0

To be specified in individual orders.

Depot Partnering (Assessments)

Item No.
1151
Firm Fixed Price
Quantity U/l Unit Price Amount
1 LO
Jo16

Weapon System Sustainment (Labor)
1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023

through 31 December 2027.

2. The Contractor shall provide Depot Partnering Assessments under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
110

To be specified in individual orders.

CLINS 1152-1159: Depot Partnering (Assessments) - Reserved for orders with option periods
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Depot Partnering (Activations)

Item No.
1160
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
J016

1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Depot Partnering Activations under this CLIN in accordance with Section
J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

Depot Partnering (Activations)

Item No.
1161
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost
1 LO
J016

1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.
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2. The Contractor shall provide Depot Partnering Activations under this CLIN in accordance with Section
J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

Depot Partnering (Activations)

Item No.

1162
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
1 EA

1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Depot Partnering Activations under this CLIN in accordance with Section
J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Priority: R Routine

Limitations of Liability: Other Than High Value Item
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Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
1 EA TBD
Proposed
Period of
Performance
1EA

To be specified in individual orders.

Depot Partnering (Activations)

Item No.
1163
Firm Fixed Price
Quantity U/l Unit Price Amount
1 LO
J016

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Depot Partnering Activations under this CLIN in accordance with Section
J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of

Performance
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110

To be specified in individual orders.

CLINS 1164-1169: Depot Partnering (Activations) - Reserved for orders with option periods

GFP/GFE Asset Assessment for Disposition/Storage

Item No.
1170
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Government Furnished Property (GFP)/Government Furnished
Equipment (GFE) Asset Assessment for Disposition/Storage under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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GFP/GFE Asset Assessment for Disposition/Storage

Item No.
1171
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Government Furnished Property (GFP)/Government Furnished
Equipment (GFE) Asset Assessment for Disposition/Storage under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
MO TBD
Proposed
Period of
Performance
MO

To be specified in individual orders.

GFP/GFE Asset Assessment for Disposition/Storage

Item No.

1172
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.
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2. The Contractor shall provide Government Furnished Property (GFP)/Government Furnished
Equipment (GFE) Asset Assessment for Disposition/Storage under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Priority: R Routine
Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

GFP/GFE Asset Assessment for Disposition/Storage

Item No.
1173
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Government Furnished Property (GFP)/Government Furnished
Equipment (GFE) Asset Assessment for Disposition/Storage under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 1174-1179: GFP/GFE Asset Assessment for Disposition/Storage - Reserved for orders with
option periods

DMO Federation Management and Integration

Item No.
1180
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Distributed Mission Operations (DMO) Federation Management and
Integration under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement.
Specific requirements will be defined in the Performance Work Statement issued under the authorizing
order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
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Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
MO TBD
Proposed
Period of
Performance
MO

To be specified in individual orders.

DMO Federation Management and Integration

Item No.
1181
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Distributed Mission Operations (DMO) Federation Management and
Integration under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement.
Specific requirements will be defined in the Performance Work Statement issued under the authorizing
order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined Req No / Pri
Required
Period of
Performance

12 MO TBD

Proposed
Period of
Performance
12 MO



Page 191 of 302

Request for Proposal FA8205-16-R-0001-0002

To be specified in individual orders.

Item No.
1182

DMO Federation Management and Integration

Incentive Firm Target

Quantity U/l Target Cost Target Profit
12 MO

Target Price

1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Distributed Mission Operations (DMO) Federation Management and
Integration under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement.
Specific requirements will be defined in the Performance Work Statement issued under the authorizing

order.

3. Incentive plans will be negotiated at the order level.

Required
Period of
Performance

Proposed
Period of
Performance

Priority: R Routine
Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
12 MO TBD
12 MO

To be specified in individual orders.

Item No.
1183

DMO Federation Management and Integration

Firm Fixed Price
Quantity U/l Unit Price

Req No / Pri

Amount



Page 192 of 302
Request for Proposal FA8205-16-R-0001-0002

DMO Federation Management and Integration

12 MO

016
1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023

through 31 December 2027.

2. The Contractor shall provide Distributed Mission Operations (DMO) Federation Management and
Integration under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement.
Specific requirements will be defined in the Performance Work Statement issued under the authorizing
order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 1184-1189: DMO Federation Management and Integration - Reserved for orders with option
periods

Training Systems Sustainment

Item No.

1190
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
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Training Systems Sustainment

016
1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023

through 31 December 2027.

2. The Contractor shall provide F-22 Training Systems Sustainment under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Training Systems Sustainment

Item No.
1191
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
12 MO
Jo16

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide F-22 Training Systems Sustainment under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.



Required
Period of
Performance

Proposed
Period of
Performance
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
12 MO TBD
12 MO

To be specified in individual orders.

Item No.
1192

Training Systems Sustainment

Incentive Firm Target

Quantity U/l Target Cost Target Profit
12 MO

Req No / Pri

Target Price

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide F-22 Training Systems Sustainment under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Priority: R Routine
Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined

Req No / Pri



Page 195 of 302
Request for Proposal FA8205-16-R-0001-0002

Required
Period of
Performance
12 MO TBD

Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Training Systems Sustainment

Item No.
1193
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide F-22 Training Systems Sustainment under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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CLINS 1194-1199: Training Systems Sustainment - Reserved for orders with option periods

Trainer System Hardware Modifications

Item No.
1200
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
J016

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide F-22 Trainer System Hardware Modifications under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

Trainer System Hardware Modifications

Item No.

1201
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost
1 LO

J016
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1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide F-22 Trainer System Hardware Modifications under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
110

To be specified in individual orders.

Trainer System Hardware Modifications

Item No.

1202
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
1 LO

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide F-22 Trainer System Hardware Modifications under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.
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Priority: R Routine
Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

Trainer System Hardware Modifications

Item No.
1203
Firm Fixed Price
Quantity U/l  Unit Price Amount
1 LO
J016

1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide F-22 Trainer System Hardware Modifications under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined Req No / Pri
Required
Period of
Performance

110 TBD
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Proposed
Period of
Performance
1L0

To be specified in individual orders.

CLINS 1204-1209: Trainer System Hardware Modifications - Reserved for orders with option periods

SMART II
Item No.
1210
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
Jo16

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Structural Maintenance and Repair Team Il (SMART II) under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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SMART II
Item No.
1211
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. This CLIN is for the five year option ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Structural Maintenance and Repair Team Il (SMART II) under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

SMART Il

Item No.

1212
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO
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1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Structural Maintenance and Repair Team Il (SMART 1l) under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Priority: R Routine
Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

SMART Il
Item No.
1213
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Structural Maintenance and Repair Team Il (SMART 1l) under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 1214-1219: SMART Il - Reserved for orders with option periods

IMIS Enhancements

Item No.
1220
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
J016

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Enhancements
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item
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Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
LO TBD
Proposed
Period of
Performance
LO

To be specified in individual orders.

IMIS Enhancements

Item No.
1221
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
1 LO
J016

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Enhancements
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance

110 TBD



Proposed
Period of
Performance
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110

To be specified in individual orders.

Item No.
1222

IMIS Enhancements

Incentive Firm Target

Quantity U/l Target Cost Target Profit
1 LO

Target Price

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Enhancements
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Required
Period of
Performance

Proposed
Period of
Performance

Priority: R Routine
Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
110 TBD
1L0

To be specified in individual orders.

Req No / Pri
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IMIS Enhancements

Item No.
1223
Firm Fixed Price
Quantity U/l Unit Price Amount
1 LO
J016

1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Enhancements
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

CLINS 1224-1229: IMIS Enhancements - Reserved for orders with option periods

IMIS Administrators

Item No.

1230
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO

J016
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1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Administrators
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

IMIS Administrators

Item No.
1231
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Administrators
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item
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Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
12 MO TBD
12 MO

To be specified in individual orders.

Item No.
1232

IMIS Administrators

Incentive Firm Target

Quantity U/l Target Cost Target Profit
12 MO

Req No / Pri

Target Price

1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Administrators
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Required
Period of
Performance

Priority: R Routine
Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined

12 MO TBD

Req No / Pri
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Proposed
Period of
Performance
12 MO

To be specified in individual orders.

IMIS Administrators

Item No.
1233
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
Jo16

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Administrators
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 1234-1239: IMIS Administrators Options - Reserved for orders with option periods
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Special Studies

Item No.
1240
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
J016

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Special Studies under this CLIN in accordance with Section J, Attachment
1, Performance Work Statement. Specific requirements will be defined in the Performance Work
Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
LO TBD
Proposed
Period of
Performance
LO

To be specified in individual orders.

Special Studies

Item No.
1241
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost
1 LO
J016

1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.
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2. The Contractor shall provide Special Studies under this CLIN in accordance with Section J, Attachment
1, Performance Work Statement. Specific requirements will be defined in the Performance Work
Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

Special Studies

Item No.

1242
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
1 LO

1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Special Studies under this CLIN in accordance with Section J, Attachment
1, Performance Work Statement. Specific requirements will be defined in the Performance Work
Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Priority: R Routine

Limitations of Liability: Other Than High Value Item
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Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

Special Studies

Item No.
1243
Firm Fixed Price
Quantity U/l Unit Price Amount
1 LO
J016

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Special Studies under this CLIN in accordance with Section J, Attachment
1, Performance Work Statement. Specific requirements will be defined in the Performance Work
Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of

Performance
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110

To be specified in individual orders.

CLINS 1244-1249: Special Studies - Reserved for orders with option periods

Discrete Travel

Item No.
1250
Cost Reimbursement - No Fee
Quantity U/l  Est Unit Cost Total Estimated Cost
1 LO
J016

All travel costs shall comply with FAR 31.205-46
1. This CLIN is for the five year optional ordering period for the ID/IQ contract, from 1 January 2023

through 31 December 2027.

2. The Contractor shall charge Discrete Travel under this CLIN in accordance with Section J, Attachment
1, Performance Work Statement. Specific requirements will be defined in the Performance Work
Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

CLINS 1251-1259: Discrete Travel - Reserved for orders with option periods
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Over and Above

Item No.
1260
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
J016

1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023
through 31 December 2027.

2. The Contractor shall provide Over and Above (O&A) under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order. O&A requirements shall first be approved by the
Contracting Officer on the applicable task/delivery order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

CLINS 1261-1269: Over and Above - Reserved for orders with option periods

Contractor Field Team

Item No.
1270
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
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Contractor Field Team

12 MO

016
1. This CLIN is for the five year optional ordering period for the ID/1Q contract, from 1 January 2023

through 31 December 2027.

2. The Contractor shall provide Contractor Field Teams under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 1271-1279: Contractor Field Teams - Reserved for orders with option periods

Data

Item No.
1280

DATA
DATAIAW DD 1423-1 ATTACHED HERE TO

1. This CLIN is for the five optional ordering period for the ID/IQ contract, from 1 January 2023 through
31 December 2027.
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2. The Contractor shall provide Data, as required, under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement and the attached Contract Requirements Delivery Lists
(CDRLs).

Limitations of Liability: Other Than High Value Item

Inspection: Destination
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required

Exhibit: A

Quality Assurance: Standard Inspection

Type / Ship To Quantity (U/1) To be determined  _ Req No / Pri
Required
Delivery

TBD

Proposed
Delivery

To be specified in individual orders.

CLINS 1281-1289: Data - Reserved for orders with option periods

Proposal Preparation Costs

Item No.
1300
Firm Fixed Price
Quantity U/l Unit Price Amount
1 LO
J016
Other Orders

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide other orders for comprehensive F-22 Air Vehicle sustainment, as
required. Specific requirements will be defined in the Performance Work Statement under the
authorizing order.

Limitations of Liability: Other Than High Value Item
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Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
110 TBD
1L0

To be specified in individual orders.

Item No.
1301

CLINS 1301 through 1399 - Other Orders

Firm Fixed Price

Quantity U/l Unit Price Amount
1 LO

J016

Other Orders

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide other orders for comprehensive F-22 Air Vehicle sustainment, as
required. Specific requirements will be defined in the Performance Work Statement under the
authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
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Required
Period of
Performance
110 TBD

Proposed
Period of
Performance
1L0

To be specified in individual orders.

CLINS 1400 through 1499 - Other Orders

Item No.
1400
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
1 LO
J016
Other Orders

1. This CLIN is for the five year base ordering period for the ID/IQ contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide other orders for comprehensive F-22 Air Vehicle sustainment, as
required. Specific requirements will be defined in the Performance Work Statement under the
authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
LO TBD
Proposed
Period of
Performance
LO

To be specified in individual orders.
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CLINS 1500 through 1599 - Other Orders

Item No.
1500
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
1 LO
J016
Other Orders

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide other orders for comprehensive F-22 Air Vehicle sustainment, as
required. Specific requirements will be defined in the Performance Work Statement under the
authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
110

To be specified in individual orders.

CLINS 1600 through 1699 - Other Orders

Item No.
1600
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost



Page 219 of 302
Request for Proposal FA8205-16-R-0001-0002

CLINS 1600 through 1699 - Other Orders

1 LO

J016
Other Orders

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2023 through
31 December 2027.

2. The Contractor shall provide other orders for comprehensive F-22 Air Vehicle sustainment, as
required. Specific requirements will be defined in the Performance Work Statement under the
authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

CLINS 1700 through 1799 - Other Orders

Item No.
1700
Cost Reimbursement - No Fee
Quantity U/l  Est Unit Cost Total Estimated Cost
1 LO
J016
Other Orders

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2023 through
31 December 2027.
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2. The Contractor shall provide other orders for comprehensive F-22 Air Vehicle sustainment, as
required. Specific requirements will be defined in the Performance Work Statement under the
authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

Option to Extend Services Ordering Period: 1 January 2028 - 30 June 2028, CLINs 2001 - 2799

Weapon System Sustainment (Labor)

Item No.
2001
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The contractor shall provide F-22 Weapon System Sustainment labor tasks under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item
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Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Weapon System Sustainment (Labor)

Item No.
2002
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

Weapon System Sustainment (Labor)
1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for

a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The contractor shall provide F-22 Weapon System Sustainment labor tasks under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance

12 MO TBD
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Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 2003-2009: Weapon System Sustainment (Labor) - Reserved for orders with option periods

Weapon System Sustainment (Material)

Item No.
2010
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
NSN: 1680

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Weapon System Sustainment Material under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

Type / Ship To Quantity (U/1) To be determined  _ Req No / Pri
Required
Delivery
110 TBD
Proposed
Delivery
110

To be specified in individual orders.



Item No.
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Weapon System Sustainment (Material)

Cost Plus Incentive Fee

Quantity U/l  Est Target Cost
1 LO

NSN: 1680

Target Fee Total Estimated Cost

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for

a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Weapon System Sustainment Material under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Required
Delivery

Proposed
Delivery

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

Type / Ship To Quantity (U/1) To be determined
110 TBD
1L0

To be specified in individual orders.

Item No.
2012

Req No / Pri

Weapon System Sustainment (Material)

Incentive Firm Target

Quantity U/l Target Cost Target Profit
1 LO

NSN: 1680

Target Price
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1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Weapon System Sustainment Material under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

Type / Ship To Quantity (U/1) To be determined  _ Req No / Pri
Required
Delivery
110 TBD
Proposed
Delivery
1L0

To be specified in individual orders.

Weapon System Sustainment (Material)

Item No.
2013
Firm Fixed Price
Quantity U/l Unit Price Amount
1 LO
NSN: 1680

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Weapon System Sustainment Material under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

Type / Ship To Quantity (U/1) To be determined  _
Required
Delivery
110 TBD
Proposed
Delivery
1L0

To be specified in individual orders.

Req No / Pri

CLINS 2014-2019: Weapon System Sustainment (Material) - Reserved for orders with option periods

Weapon System Integrity Programs

Item No.
2020
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee
12 MO
J016

Est Total Cost

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for

a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Weapon System Integrity Programs under this CLIN in accordance
with Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the

Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined

Req No / Pri
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Required
Period of
Performance
12 MO TBD

Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Weapon System Integrity Programs

Item No.
2021
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Weapon System Integrity Programs under this CLIN in accordance
with Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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Weapon System Integrity Programs

Item No.
2022
Incentive Firm Target
Quantity U/l Target Cost Target Profit
12 MO
J016

Target Price

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for

a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Weapon System Integrity Programs under this CLIN in accordance
with Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the

Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Weapon System Integrity Programs

Item No.

2023
Firm Fixed Price
Quantity U/l Unit Price
12 MO

J016

Req No / Pri

Amount

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for

a period not to exceed six months: 1 January 2028 through 30 June 2028.
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2. The Contractor shall provide F-22 Weapon System Integrity Programs under this CLIN in accordance
with Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 2024-2029: Weapon System Integrity Programs - Reserved for orders with option periods

Marietta Turntable Support

Item No.
2031
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Marietta Turntable Support under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item



Required
Period of
Performance

Proposed
Period of
Performance
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Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
12 MO TBD
12 MO

To be specified in individual orders.

CLINS 2031-2039: Marietta Turntable Support - Reserved for orders with option periods

Item No.
2040

Support Equipment

Firm Fixed Price

Quantity U/l Unit Price Amount
12 MO
Jo16

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Support Equipment under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Required
Period of
Performance

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
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12 MO TBD
Proposed
Period of
Performance

12 MO

To be specified in individual orders.

CLINS 2041-2049: Support Equipment - Reserved for orders with option periods

RAMMP Administration

Item No.
2050
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Administration under this CLIN in accordance with Section J, Attachment 1, Performance Work
Statement. Specific requirements will be defined in the Performance Work Statement issued under the
authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined Req No / Pri
Required
Period of
Performance

12 MO TBD

Proposed
Period of
Performance
12 MO
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To be specified in individual orders.

RAMMP Administration

Item No.
2051
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Administration under this CLIN in accordance with Section J, Attachment 1, Performance Work
Statement. Specific requirements will be defined in the Performance Work Statement issued under the
authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

RAMMP Administration

Item No.
2052
Incentive Firm Target

Quantity U/l Target Cost Target Profit Target Price



Page 232 of 302

Request for Proposal FA8205-16-R-0001-0002

RAMMP Administration

12 MO

J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for

a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Administration under this CLIN in accordance with Section J, Attachment 1, Performance Work
Statement. Specific requirements will be defined in the Performance Work Statement issued under the
authorizing order.

3. The incentive plans will be negotiated at the order level.

Required
Period of
Performance

Proposed
Period of
Performance

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
12 MO TBD
12 MO

To be specified in individual orders.

Item No.
2053

RAMMP Administration

Firm Fixed Price
Quantity U/l Unit Price
12 MO

J016

Req No / Pri

Amount

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for

a period not to exceed six months: 1 January 2028 through 30 June 2028.
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2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Administration under this CLIN in accordance with Section J, Attachment 1, Performance Work
Statement. Specific requirements will be defined in the Performance Work Statement issued under the
authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 2054-2059: RAMMP Administration - Reserved for orders with option periods

RAMMP Project Solution Identification

Item No.
2060
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
RAMMP Project Solution Identification under this CLIN in accordance with Section J, Attachment 1,
Performance Work Statement. Specific requirements will be defined in the Performance Work
Statement issued under the authorizing order.



Required
Period of
Performance

Proposed
Period of
Performance
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
12 MO TBD
12 MO

To be specified in individual orders.

Item No.
2061

RAMMP Project Solution Identification

Cost Plus Incentive Fee

Quantity U/l  Est Target Cost
12 MO

J016

Req No / Pri

Total Estimated Cost

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for

a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Project Solution Identification under this CLIN in accordance with Section J, Attachment 1, Performance
Work Statement. Specific requirements will be defined in the Performance Work Statement issued
under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined

Req No / Pri
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Required
Period of
Performance
12 MO TBD

Proposed
Period of

Performance
12 MO

To be specified in individual orders.

RAMMP Project Solution Identification

Item No.
2062
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Project Solution Identification under this CLIN in accordance with Section J, Attachment 1, Performance
Work Statement. Specific requirements will be defined in the Performance Work Statement issued
under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined Req No / Pri
Required
Period of
Performance

12 MO TBD

Proposed
Period of
Performance
12 MO
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To be specified in individual orders.

RAMMP Project Solution Identification

Item No.
2063
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Project Solution Identification under this CLIN in accordance with Section J, Attachment 1, Performance
Work Statement. Specific requirements will be defined in the Performance Work Statement issued
under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 2064-2069: RAMMP Project Solution Identification- Reserved for orders with option periods

RAMMP Retrofit and Combined Test Fleet (CTF) Retrofit Projects

Item No.

2070
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
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RAMMP Retrofit and Combined Test Fleet (CTF) Retrofit Projects

J016
1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for

a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Retrofit and Combined Test Fleet (CTF) Retrofit Projects under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

RAMMP Retrofit and Combined Test Fleet (CTF) Retrofit Projects

Item No.
2071
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
1 LO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Retrofit and Combined Test Fleet (CTF) Retrofit Projects under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.
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3. Incentive plans will be negotiated at the delivery order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

RAMMP Retrofit and Combined Test Fleet (CTF) Retrofit Projects

Item No.
2072
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
1 LO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Retrofit and Combined Test Fleet (CTF) Retrofit Projects under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the delivery order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
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Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

RAMMP Retrofit and Combined Test Fleet (CTF) Retrofit Projects

Item No.
2073
Firm Fixed Price
Quantity U/l  Unit Price Amount
1 LO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Retrofit and Combined Test Fleet (CTF) Retrofit Projectsunder this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
110

To be specified in individual orders.
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CLINS 2074-2079: RAMMP Retrofit and Combined Test Fleet (CTF) Retrofit Projects - Reserved for
orders with option periods

RAMMP Candidate Development and Program Management

Item No.
2080
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Candidate Development and Program Management under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

RAMMP Candidate Development and Program Management

Item No.
2081
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
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RAMMP Candidate Development and Program Management

1 LO

016
1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for

a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Candidate Development and Program Management under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
110

To be specified in individual orders.

RAMMP Candidate Development and Program Management

Item No.

2082
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
1 LO

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Candidate Development and Program Management under this CLIN in accordance with Section J,
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Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Priority: R Routine
Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
110

To be specified in individual orders.

RAMMP Candidate Development and Program Management

Item No.
2083
Firm Fixed Price
Quantity U/l Unit Price Amount
1 LO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Reliability and Maintainability Maturation Program (RAMMP)
Candidate Development and Program Management under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item



Required
Period of
Performance

Proposed
Period of
Performance
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Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
110 TBD
1L0

To be specified in individual orders.

CLINS 2084-2089: RAMMP Candidate Development and Program Management - Reserved for orders
with option periods

Item No.
2090

Software Sustainment Planning/Program Management

Cost Plus Fixed Fee

Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Software Sustainment Planning/Program Management under this
CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements
will be defined in the Performance Work Statement issued under the authorizing order.

Required
Period of
Performance

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
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12 MO TBD
Proposed
Period of
Performance

12 MO

To be specified in individual orders.

Software Sustainment Planning/Program Management

Item No.
2091
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Software Sustainment Planning/Program Management under this
CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements
will be defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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Software Sustainment Planning/Program Management

Item No.
2092
Incentive Firm Target
Quantity U/l Target Cost Target Profit
12 MO
J016

Target Price

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for

a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Software Sustainment Planning/Program Management under this
CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements

will be defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plan will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Software Sustainment Planning/Program Management

Item No.

2093
Firm Fixed Price
Quantity U/l Unit Price
12 MO

J016

Req No / Pri

Amount

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for

a period not to exceed six months: 1 January 2028 through 30 June 2028.
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2. The Contractor shall provide F-22 Software Sustainment Planning/Program Management under this
CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements
will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 2094-2099: Software Sustainment Planning/Program Management - Reserved for orders with
option periods

Individual Software Sustainment Projects

Item No.
2100
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Individual Software Sustainment Projects under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item
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Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Individual Software Sustainment Projects

Item No.
2101
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee
12 MO
J016

Req No / Pri

Total Estimated Cost

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for

a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Individual Software Sustainment Projects under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be

defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
Required
Period of
Performance

12 MO TBD

Req No / Pri
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Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Individual Software Sustainment Projects

Item No.
2102
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO
Jo16

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Individual Software Sustainment Projects under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plan will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Individual Software Sustainment Projects

Item No.
2103
Firm Fixed Price
Quantity U/l Unit Price Amount
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Individual Software Sustainment Projects

12 MO

016
1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for

a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Individual Software Sustainment Projects under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 2104-2109: Individual Software Sustainment Projects - Reserved for orders with option periods

Software Sustainment OFP Releases

Item No.
2110
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.
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2. The Contractor shall provide F-22 Software Sustainment Operational Flight Program (OFP) Releases
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

Software Sustainment OFP Releases

Item No.
2111
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost
1 LO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Software Sustainment Operational Flight Program (OFP) Releases
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item
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Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

Software Sustainment OFP Releases

Item No.
2112
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
1 LO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Software Sustainment Operational Flight Program (OFP) Releases
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of

Performance
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110

To be specified in individual orders.

Software Sustainment OFP Releases

Item No.
2113
Firm Fixed Price
Quantity U/l Unit Price Amount
1 LO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Software Sustainment Operational Flight Program (OFP) Releases
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

CLINS 2114-2119: Software Sustainment OFP Releases - Reserved for orders with option periods

Depot Touch Labor Installs

Item No.
2120
Cost Plus Fixed Fee
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Depot Touch Labor Installs

Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
Jo16

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Depot Touch Labor Installs under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
MO TBD
Proposed
Period of
Performance
MO

To be specified in individual orders.

Depot Touch Labor Installs

Item No.
2121
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Ogden Touch Labor Installs under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.
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3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Depot Touch Labor Installs

Item No.

2122
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Depot Touch Labor Installs under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Priority: R Routine
Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
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Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Depot Touch Labor Installs

Item No.
2123
Firm Fixed Price
Quantity U/l  Unit Price Amount
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Depot Touch Labor Installs under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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CLINS 2124-2129: Depot Touch Labor Installs - Reserved for orders with option periods

Depot Throughput
Item No.
2130
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Depot Throughput under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Depot Throughput
Item No.
2131
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost

12 MO

J016
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1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Depot Throughput under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Depot Throughput
Item No.
2132
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price

12 MO

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Depot Throughput under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.
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Period of
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Priority: R Routine
Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
12 MO TBD
12 MO

To be specified in individual orders.

Item No.
2133

Depot Throughput

Firm Fixed Price
Quantity U/l  Unit Price
12 MO

J016

Req No / Pri

Amount

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for

a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Depot Throughput under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Required
Period of
Performance

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined

12 MO TBD

Req No / Pri
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Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 2134-2139: Depot Throughput - Reserved for orders with option periods

ACI/Reversion Touch Labor

Item No.
2140
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
Jo16

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Analytical Condition Inspections (ACI)/Reversion Touch Labor under this
CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements
will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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ACI/Reversion Touch Labor

Item No.
2141
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Analytical Condition Inspections (ACI)/Reversion Touch Labor under this
CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements
will be defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

ACI/Reversion Touch Labor

Item No.

2142
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.
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2. The Contractor shall provide Analytical Condition Inspections (ACI)/Reversion Touch Labor under this
CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements
will be defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Priority: R Routine
Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

ACI/Reversion Touch Labor

Item No.
2143
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Analytical Condition Inspections (ACI)/Reversion Touch Labor under this
CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements
will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required



Required
Period of
Performance

Proposed
Period of
Performance
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Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
12 MO TBD
12 MO

To be specified in individual orders.

CLINS 2144-2149: ACI/Reversion Touch Labor - Reserved for orders with option periods

Item No.
2150

Depot Partnering (Assessments)

Incentive Firm Target

Quantity U/l Target Cost Target Profit
1 LO

Req No / Pri

Target Price

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for

a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Depot Partnering Assessments under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Required
Period of
Performance

Priority: R Routine
Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Foreign Military Sales

Place of Perf Quantity (U/1) To be determined

LO TBD

Req No / Pri
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Proposed
Period of
Performance
LO

To be specified in individual orders.

Depot Partnering (Assessments)

Item No.
2151
Firm Fixed Price
Quantity U/l Unit Price Amount
1 LO
Jo16

Weapon System Sustainment (Labor)
1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for

a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Depot Partnering Assessments under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
110

To be specified in individual orders.

CLINS 2152-2159: Depot Partnering (Assessments) - Reserved for orders with option periods
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Depot Partnering (Activations)

Item No.
2160
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Depot Partnering Activations under this CLIN in accordance with Section
J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

Depot Partnering (Activations)

Item No.
2161
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost
1 LO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.
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2. The Contractor shall provide Depot Partnering Activations under this CLIN in accordance with Section
J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

Depot Partnering (Activations)

Item No.

2162
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
1 LO

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Depot Partnering Activations under this CLIN in accordance with Section
J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Priority: R Routine

Limitations of Liability: Other Than High Value Item
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Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

Depot Partnering (Activations)

Item No.
2163
Firm Fixed Price
Quantity U/l Unit Price Amount
1 LO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Depot Partnering Activations under this CLIN in accordance with Section
J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of

Performance
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110

To be specified in individual orders.

CLINS 2164-2169: Depot Partnering (Activations) - Reserved for orders with option periods

GFP/GFE Asset Assessment for Disposition/Storage

Item No.
2170
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Government Furnished Property (GFP)/Government Furnished
Equipment (GFE) Asset Assessment for Disposition/Storage under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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GFP/GFE Asset Assessment for Disposition/Storage

Item No.
2171
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Government Furnished Property (GFP)/Government Furnished
Equipment (GFE) Asset Assessment for Disposition/Storage under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

GFP/GFE Asset Assessment for Disposition/Storage

Item No.

2172
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.
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2. The Contractor shall provide Government Furnished Property (GFP)/Government Furnished
Equipment (GFE) Asset Assessment for Disposition/Storage under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Priority: R Routine
Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

GFP/GFE Asset Assessment for Disposition/Storage

Item No.
2173
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Government Furnished Property (GFP)/Government Furnished
Equipment (GFE) Asset Assessment for Disposition/Storage under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 2174-2179: GFP/GFE Asset Assessment for Disposition/Storage - Reserved for orders with
option periods

DMO Federation Management and Integration

Item No.
2180
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Distributed Mission Operations (DMO) Federation Management and
Integration under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement.
Specific requirements will be defined in the Performance Work Statement issued under the authorizing
order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
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Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

DMO Federation Management and Integration

Item No.
2181
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Distributed Mission Operations (DMO) Federation Management and
Integration under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement.
Specific requirements will be defined in the Performance Work Statement issued under the authorizing
order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined Req No / Pri
Required
Period of
Performance

12 MO TBD

Proposed
Period of
Performance
12 MO
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To be specified in individual orders.

DMO Federation Management and Integration

Item No.

2182
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Distributed Mission Operations (DMO) Federation Management and
Integration under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement.
Specific requirements will be defined in the Performance Work Statement issued under the authorizing
order.

3. Incentive plans will be negotiated at the order level.

Priority: R Routine
Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

DMO Federation Management and Integration

Item No.
2183
Firm Fixed Price
Quantity /I Unit Price Amount
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DMO Federation Management and Integration

12 MO

016
1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for

a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Distributed Mission Operations (DMO) Federation Management and
Integration under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement.
Specific requirements will be defined in the Performance Work Statement issued under the authorizing
order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 2184-2189: DMO Federation Management and Integration - Reserved for orders with option
periods

Training Systems Sustainment

Item No.

2190
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO

J016
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1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Training Systems Sustainment under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Training Systems Sustainment

Item No.
2191
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Training Systems Sustainment under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item
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Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Training Systems Sustainment

Item No.

2192
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Training Systems Sustainment under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Priority: R Routine
Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance

12 MO TBD
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Proposed
Period of
Performance
12 MO

To be specified in individual orders.

Training Systems Sustainment

Item No.
2193
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
Jo16

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Training Systems Sustainment under this CLIN in accordance with
Section J, Attachment 1, Performance Work Statement. Specific requirements will be defined in the
Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 2194-2199: Training System Sustainment - Reserved for orders with option periods
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Trainer System Hardware Modifications

Item No.
2200
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Trainer System Hardware Modifications under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

Trainer System Hardware Modifications

Item No.
2201
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost
1 LO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.
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2. The Contractor shall provide F-22 Trainer System Hardware Modifications under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

Trainer System Hardware Modifications

Item No.

2202
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
1 LO

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Trainer System Hardware Modifications under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Priority: R Routine

Limitations of Liability: Other Than High Value Item
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Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

Trainer System Hardware Modifications

Item No.
2203
Firm Fixed Price
Quantity U/l Unit Price Amount
1 LO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Trainer System Hardware Modifications under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of

Performance
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110

To be specified in individual orders.

CLINS 2204-2209: Trainer System Hardware Modifications - Reserved for orders with option periods

SMART Il
Item No.
2210
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Structural Maintenance and Repair Team Il (SMART 1l) under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

SMART Il

Item No.
2211
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SMART Il
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Structural Maintenance and Repair Team Il (SMART 1l) under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

SMART II
Item No.
2212
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price

12 MO

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.
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2. The Contractor shall provide Structural Maintenance and Repair Team Il (SMART 1l) under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Priority: R Routine
Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

SMART II
Item No.
2213
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Structural Maintenance and Repair Team Il (SMART II) under this CLIN in
accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 2214-2219: SMART Il - Reserved for orders with option periods

IMIS Enhancements

Item No.
2220
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Enhancements
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri



Page 284 of 302
Request for Proposal FA8205-16-R-0001-0002

Required
Period of
Performance
110 TBD

Proposed
Period of
Performance
1L0

To be specified in individual orders.

IMIS Enhancements

Item No.
2221
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost
1 LO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Enhancements
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
110

To be specified in individual orders.



Item No.
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IMIS Enhancements

Incentive Firm Target

Quantity U/l Target Cost Target Profit
1 LO

Target Price

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for

a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Enhancements
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Required
Period of
Performance

Proposed
Period of
Performance

Priority: R Routine
Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
110 TBD
1L0

To be specified in individual orders.

Item No.
2223

IMIS Enhancements

Firm Fixed Price
Quantity U/l Unit Price
1 LO

J016

Req No / Pri

Amount
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1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Enhancements
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

CLINS 2224-2229: IMIS Enhancements - Reserved for orders with option periods

IMIS Administrators

Item No.
2230
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO
Jo16

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Administrators
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.



Required
Period of
Performance

Proposed
Period of
Performance
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Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
12 MO TBD
12 MO

To be specified in individual orders.

Item No.
2231

IMIS Administrators

Cost Plus Incentive Fee

Quantity U/l Est Target Cost
12 MO

J016

Req No / Pri

Total Estimated Cost

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for

a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Administrators
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Required
Period of
Performance

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined

Req No / Pri
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12 MO TBD
Proposed
Period of
Performance

12 MO

To be specified in individual orders.

IMIS Administrators

Item No.

2232
Incentive Firm Target
Quantity U/l Target Cost Target Profit Target Price
12 MO

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) under this CLIN
in accordance with Section J, Attachment 1, Performance Work Statement. Specific requirements will be
defined in the Performance Work Statement issued under the authorizing order.

3. Incentive plans will be negotiated at the order level.

Priority: R Routine
Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.
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IMIS Administrators

Item No.
2233
Firm Fixed Price
Quantity U/l Unit Price Amount
12 MO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide F-22 Integrated Maintenance Information System (IMIS) Administrators
under this CLIN in accordance with Section J, Attachment 1, Performance Work Statement. Specific
requirements will be defined in the Performance Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 2234-2239: IMIS Administrators Options - Reserved for orders with option periods

Special Studies

Item No.
2240
Cost Plus Fixed Fee
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Special Studies

Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
Jo16

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Special Studies under this CLIN in accordance with Section J, Attachment
1, Performance Work Statement. Specific requirements will be defined in the Performance Work
Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

Special Studies

Item No.
2241
Cost Plus Incentive Fee
Quantity U/l  Est Target Cost Target Fee Total Estimated Cost
1 LO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Special Studies under this CLIN in accordance with Section J, Attachment
1, Performance Work Statement. Specific requirements will be defined in the Performance Work
Statement issued under the authorizing order.
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3. Incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

Special Studies

Item No.
2242
Cost Plus Incentive Fee
Quantity U/l Est Target Cost Target Fee Total Estimated Cost
1 LO
J016

1. This CLIN is for the five year base ordering period for the ID/1Q contract, from 1 January 2018 through
31 December 2022.

2. The Contractor shall provide Special Studies under this CLIN in accordance with Section J, Attachment
1, Performance Work Statement. Specific requirements will be defined in the Performance Work
Statement issued under the authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
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Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

Special Studies

Item No.
2243
Firm Fixed Price
Quantity U/l  Unit Price Amount
1 LO
J016

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Special Studies under this CLIN in accordance with Section J, Attachment
1, Performance Work Statement. Specific requirements will be defined in the Performance Work
Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
110

To be specified in individual orders.
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CLINS 2244-2249: Special Studies - Reserved for orders with option periods

Discrete Travel

Item No.
2250
Cost Reimbursement - No Fee
Quantity U/l  Est Unit Cost Total Estimated Cost
1 LO
J016

All travel costs shall comply with FAR 31.205-46
1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for

a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall charge Discrete Travel under this CLIN in accordance with Section J, Attachment
1, Performance Work Statement. Specific requirements will be defined in the Performance Work
Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
LO TBD
Proposed
Period of
Performance
LO

To be specified in individual orders.

CLINS 2251-2259: Discrete Travel - Reserved for orders with option periods

Over and Above

Item No.
2260
Cost Plus Fixed Fee
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Over and Above

Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
Jo16

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Over and Above (O&A) under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order. O&A requirements shall first be approved by the
Contracting Officer on the applicable task/delivery order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

CLINS 2261-2269: Over and Above - Reserved for orders with option periods

Contractor Field Team

Item No.

2270
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
12 MO

J016
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1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Contractor Field Teams under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement. Specific requirements will be defined in the Performance
Work Statement issued under the authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
12 MO TBD
Proposed
Period of
Performance
12 MO

To be specified in individual orders.

CLINS 2271-2279: Contractor Field Teams - Reserved for orders with option periods

Data

Item No.
2280

DATA
DATA IAW DD 1423-1 ATTACHED HERE TO

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide Data, as required, under this CLIN in accordance with Section J,
Attachment 1, Performance Work Statement and the attached Contract Requirements Delivery Lists
(CDRLS).



Required
Delivery

Proposed
Delivery
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Limitations of Liability: Other Than High Value Item

Inspection: Destination

Acceptance: Destination

Inspection/Acceptance Report: Receiving Report Required

Exhibit: A

Quality Assurance: Standard Inspection

Type / Ship To Quantity (U/1) To be determined

TBD

To be specified in individual orders.

Item No.
2300

CLINS 2281-2289: Data - Reserved for orders with option periods

Proposal Preparation Costs

Firm Fixed Price
Quantity U/l Unit Price
1 LO

J016
Other Orders

Req No / Pri

Amount

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for

a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide other orders for comprehensive F-22 Air Vehicle sustainment, as
required. Specific requirements will be defined in the Performance Work Statement under the
authorizing order.

Required
Period of
Performance

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined

LO TBD

Req No / Pri
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Proposed
Period of
Performance
LO

To be specified in individual orders.

CLINS 2301 through 2399 - Other Orders

Item No.
2301
Firm Fixed Price
Quantity U/l Unit Price Amount
1 LO
J016
Other Orders

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide other orders for comprehensive F-22 Air Vehicle sustainment, as
required. Specific requirements will be defined in the Performance Work Statement under the
authorizing order.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
LO TBD
Proposed
Period of
Performance
LO

To be specified in individual orders.



Item No.
2400
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CLINS 2400 through 2499 - Other Orders

Incentive Firm Target

Quantity U/l Target Cost Target Profit
1 LO

J016

Other Orders

Target Price

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide other orders for comprehensive F-22 Air Vehicle sustainment, as
required. Specific requirements will be defined in the Performance Work Statement under the
authorizing order.

3. The incentive plans will be negotiated at the order level.

Required
Period of
Performance

Proposed
Period of
Performance

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined
LO TBD
LO

To be specified in individual orders.

Item No.
2500

CLINS 2500 through 2599 - Other Orders

Cost Plus Incentive Fee

uantit U/l Est Target Cost Target Fee
ESt larget Lost larget ree

1 LO

J016

Other Orders

Req No / Pri

Total Estimated Cost
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1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide other orders for comprehensive F-22 Air Vehicle sustainment, as
required. Specific requirements will be defined in the Performance Work Statement under the
authorizing order.

3. The incentive plans will be negotiated at the order level.

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
Required
Period of
Performance
110 TBD
Proposed
Period of
Performance
1L0

To be specified in individual orders.

CLINS 2600 through 2699 - Other Orders

Item No.
2600
Cost Plus Fixed Fee
Quantity U/l Estimated Cost Fixed Fee Est Total Cost
1 LO
J016
Other Orders

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide other orders for comprehensive F-22 Air Vehicle sustainment, as
required. Specific requirements will be defined in the Performance Work Statement under the
authorizing order.

Limitations of Liability: Other Than High Value Item



Required
Period of
Performance

Proposed
Period of
Performance
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Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri
110 TBD
1L0

To be specified in individual orders.

Item No.
2700

CLINS 2700 through 2799 - Other Orders

Cost Reimbursement - No Fee

uantit U/l  Est Unit Cost Total Estimated Cost
Quantity U/l Est Unit Cost

1 LO

J016

Other Orders

1. If required, this CLIN will be exercised in accordance with FAR 52.217-8, Option to Extend Services, for
a period not to exceed six months: 1 January 2028 through 30 June 2028.

2. The Contractor shall provide other orders for comprehensive F-22 Air Vehicle sustainment, as
required. Specific requirements will be defined in the Performance Work Statement under the
authorizing order.

Required
Period of
Performance

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Address Code: 81755

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

Place of Perf Quantity (U/1) To be determined  _ Req No / Pri

110 TBD
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Proposed
Period of
Performance
1L0

To be specified in individual orders.

PART Il - CONTRACT CLAUSES
SECTION |
CONTRACT CLAUSES

252.203-7995 PROHIBITION ON CONTRACTING WITH ENTITIES THAT REQUIRE CERTAIN INTERNAL
CONFIDENTIALITY AGREEMENTS (DEVIATION 2017-00001) (NOV 2016)
(IAW DARS TracKing # 2017-00001)
(a) The Contractor shall not require employees or subcontractors seeking to report fraud, waste, or abuse to sign or comply
with internal confidentiality agreements or statements prohibiting or otherwise restricting such employees or contactors from
lawfully reporting such waste, fraud, or abuse to a designated investigative or law enforcement representative of a Federal
department or agency authorized to receive such information.

(b) The Contractor shall notify employees that the prohibitions and restrictions of any internal confidentiality agreements
covered by this clause are no longer in effect.

(c) The prohibition in paragraph (a) of this clause does not contravene requirements applicable to Standard Form 312, Form
4414, or any other form issued by a Federal department or agency governing the nondisclosure of classified information.

(d)(1) Use of funds appropriated (or otherwise made available) by the Continuing Appropriations Act, 2017 (Pub. L. 114-223), or
any other Act that extends to fiscal year 2017 funds the same prohibitions as contained in section 743, division E, title VII, of the
Consolidated Appropriations Act, 2016 (Pub. L. 114-113) may be prohibited, if the Government determines that the Contractor
is not in compliance with the provisions of this clause.
(2) The Government may seek any available remedies in the event the Contractor fails to perform in accordance with
the terms and conditions of the contract as a result of Government action under this clause.

(Applicable to solicitations and contracts, including commercial under FAR part 12, that will use FY 2017 appropriations)
52.222-62 PAID SICK LEAVE (EXECUTIVE ORDER 13706) (JAN 2017)

(IAW FAR 22.2110)
(Applicable to contracts that include Service Contract Labor Standards where work is performed, in whole or part, in the United

States)

PART IIl - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

SECTION J
LIST OF ATTACHMENTS
Form Number Description/File Name Date Number of Pages
Section L, Instructions, Conditions, and Notices to 19JAN2017 9

Offeror
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PART IV - REPRESENTATIONS AND INSTRUCTIONS
SECTION K
REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS
OF OFFERORS OR RESPONDENTS

252.203-7994 PROHIBITION ON CONTRACTING WITH ENTITIES THAT REQUIRE CERTAIN
INTERNAL CONFIDENTIALITY AGREEMENTS--REPRESENTATION (DEVIATION
2017--00001) (NOV 2016)
(IAW DARS Tracking #2017-00001)
(@) In accordance with Continuing Appropriations Act, 2017 (Pub. L. 114-223), or any other Act that extends to fiscal year 2017
funds the same prohibitions as contained in section 743, division E, title VII, of the Consolidated Appropriations Act, 2016 (Pub.
L. 114-113), none of the funds appropriated (or otherwise made available) by this or any other Act may be used for a contract
with an entity that requires employees or subcontractors of such entity seeking to report fraud, waste, or abuse to sign internal
confidentiality agreements or statements prohibiting or otherwise restricting such employees or contactors from lawfully
reporting such waste, fraud, or abuse to a designated investigative or law enforcement representative of a Federal department
or agency authorized to receive such information.

(b) The prohibition in paragraph (a) of this provision does not contravene requirements applicable to Standard Form 312, Form
4414, or any other form issued by a Federal department or agency governing the nondisclosure of classified information.

(c) Representation. By submission of its offer, the Offeror represents that it does not require employees or subcontractors of
such entity seeking to report fraud, waste, or abuse to sign or comply with internal confidentiality agreements or statements
prohibiting or otherwise restricting such employees or contactors from lawfully reporting such waste, fraud, or abuse to a
designated investigative or law enforcement representative of a Federal department or agency authorized to receive such
information.

(Applicable to all solicitations, including commercial under FAR part 12, that will use 2017 appropriations)

PART IV - REPRESENTATIONS AND INSTRUCTIONS
SECTION L
INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS OR RESPONDENTS

See attached Section L



